DIR Contract Number: DIR-ESS-MSI-407

Appendix 3, Amendment 4 to
Master Services Agreement

June 6, 2019



Change Log

CCR/CN Amendment Date Description
CCR-000291 Amendment 1 3/31/2018|* Updated the RU Optional Services Pricing for APM on
Tab 4.
¢ Updated the formula for Lower Threshold on Tab 5 for
Y2+. Inadvertently not updated in final agreement.
¢ Updated Transition Milestone APM-11 to include the
transition APM pricing, Tab 7.
¢ Updated the Pricing Bridge tab to break out the
transition pricing for Amendment 1, row 24, and added
total revised charges on row 36.
* The Summary Charges tab automatically updated for
Year 1 Transition charges and Totals with updated APM
pricing.

CCR-000312 Amendment 2 8/24/2018|0DP updates were made to the Pricing Bridge, Summary
Charges and Fixed Charges tabs effective 9/1/2018.

CCR-000345 Amendment 3 5/1/2019|e Database encryption charges were added to the Pricing
Bridge, Summary Charges and Fixed Charges tabs
effective 5/1/20109.

¢ Clarified Tx.Gov note on 3 - Variable Charges and 5 -
Pricing Bands tabs to remove the reference to TnT
effective 9/1/2018.

CCR-000XXX Amendment 4 6/6/2019(e Added DRaaS Custom Full Recovery Exercise pricing on
Tab 4, Optional Services.

¢ On Tab 4, Optional Services, updated the unit of
measure for three RUs to align with Exhibit 4.0.




State of Texas

Department of Information Resources

Exhibit 4.1

Pricing Structure

Multi-Sourcing Services Integrator

DIR-ESS-MSI-407

June 6, 2019



SOW to Charges Mapping

Respondent should use the table below as a guide to price the Services defined in Exhibit 2.1 in the appropriate Charges category.

NOTE: Services defined in Exhibit 2.1 Multi-sourcing Service Integrator Statement of Work Section 6 - MSI Operations should be accounted for in
cooresponding fixed/variable Charge category and not separately priced.

Charge Category SOW Section
Enterprise Fixed Charges
Account Management all
Strategy Management 4.10
Portal / Service Catalog / Communications 2.1 22| 23| 25
Outreach and Growth 2.6
Change Management & Release 3.6|] 3.12
Major Incident Management 3.1.5
Operational Intelligence 4.1
Application Portfolio Management 393| 394
MSI Shared Services Systems and Processes 1.3
Service Component Fixed Charges _
Event Management 5.1
Information Security Management / Risk Management 3.3 4.8
(d) |DQM / CMDB / Asset Management / SWLM 3.7 38| 39| 52
Service Delivery and Capacity Mgt 4.6 4.7
Service Level Management / Availability 4.2 4.3
IT Financial Management 4.4
Variable Charges I
(a) [Service Desk / Incident & Problem / Request / Access 2.4 3.1 32| 34 3.5
Cloud Management and Workflow Orchestration 53 5.4
Project Management 3.5.5| 3.11
Service Portfolio Management 4.9
(b) [IT Service Continuity Management 3.10
( ¢) [Customer Relationship Support 4.5
Customer Account Management 452
Constituent Help Desk 2.4
Optional Services
Program Management 3.11.1.2; see Rate Card descriptions
DR Full Recovery Exercise 3.10.3| 3.10.4
DR Customer Tabletop Exercise 3.10.3] 3.10.4
DRaaS Support SOW 2.3, section 2.6

(a) excludes 3.1.5, Major Incident Management, excludes 3.5.5 Request For Solution (RFS)

(b) excludes 3.10.3 and 3.10.4 (included in Optional Services)

(c) excludes 4.5.2, Customer Account Management, and 4.5.5, Customer Demand Management
(d) excludes 3.9.3 and 3.9.4, Application Portfolio Management



Pricing Bridge

Option Years

Year 1
(FY19)

Year 2
(FY20)

Year 3
(FY21)

Year 4
(FY22)

4 Year Total

Year 5
(FY23)

Year 6
(FY24)

Year 7
(FY25)

Year 8
(FY26)

8 Year Total

MSI Services Charges
Adjustments
Amendment 2 - ODP Fixed Charges
Amendment 3 - Database Encryption
Other (describe)
Other (describe)
Other (describe)
Other (describe)
Other (describe)
Other (describe)
Other (describe)
MSI Services Revised Charges

MSI Transition Charges

Adjustments
Amendment 1
Other (describe)
Other (describe)
Other (describe)
Other (describe)
Other (describe)
Other (describe)
Other (describe)
Other (describe)
Other (describe)

MSI Transition Revised Charges

MSI Total Revised Charges

$

18,609,346

$

17,629,251

$

17,499,068

$

16,824,372

$

70,562,037 | $

16,747,943 | $

16,887,525

$

17,114,733 | §

17,315,495 | $

138,627,733

20,759

19,264

18,441

17,673

76,137

17,578

17,632

17,811

17,986

147,145

26,000

78,000

78,000

78,000

260,000

260,000

18,656,105

17,726,515

17,595,509

16,920,045

70,898,174

16,765,521

16,905,157

17,132,544

17,333,481

139,034,878

[s

7,770,908

[s

50,437

[s

355,726

[s

8,177,071 [ $

Ts

8,177,071

176,129

176,129

176,129

7,947,037

50,437

355,726

8,353,200

8,353,200

[s

26,603,142

[s

17,776,952

[s

17,951,235

[s

16,920,045

[s

79,251,374 [ $

16,765,521 [ §

16,905,157

[s

17,132,544 [ §

17,333,481 [ §

147,388,078




Total Charges (Annual Amounts in $)

Option Years

Year 1
(FY19)

Year 2
(FY20)

Year 3
(FY21)

Year 4
(FY22)

4 Year Total

Year 5
(FY23)

Year 6
(FY24)

Year /
(FY25)

Year 8
(FY26)

8 Year Total

Total MSI Charges

Fixed Charges (a) (c) 12,384,619 11,529,092 11,466,580 10,951,389 46,331,680 10,880,523 10,964,321 11,114,690 11,220,759 90,511,973
Variable Charges (b) 6,271,486 6,197,423 6,128,929 5,968,655 24,566,493 5,884,999 5,940,836 6,017,854 6,112,723 48,522,905
Pass-Through Charges - - - - - - - - - -
Subtotal 18,656,105 17,726,515 17,595,509 16,920,044 70,898,173 16,765,522 16,905,157 17,132,544 17,333,482 139,034,878

Transition Charges 7,947,037 50,437 355,726 - 8,353,200 8,353,200
Total Charges 26,603,142 17,776,952 17,951,235 16,920,044 79,251,373 | $ 16,765,522 | $ 16,905,157 | $ 17,132,544 | $ 17,333,482 147,388,078

(a) Fixed charges increased for ODP services effective 9/1/18.

(b ) ODP charges exclude Optional/Future Considerations and Audit Services
(c ) Fixed charges increased for ITSM system database encryption at rest services effective 5/1/19.




Fixed Charges (Annual Amounts in $)

Fixed Charges - Fill out blue highlighted areas of worksheet with annual fee for each service.

Option Years

Enterprise Fixed Charge

Year 1
(FY19)

Year 2
(FY20)

Year 3
(FY21)

Year 4
(FY22)

4 Year Total

Year 5
(FY23)

Year 6
(FY24)

Year 7
(FY25)

Year 8
(FY26)

8 Year Total

Account Management $ 632,598 | $ 366,433 | $ 373,213 | $ 383,995 | $ 1,756,239 | $ 395,234 | $ 405,054 | $ 415,066 | $ 425,338 | $ 3,396,931
Strategy Management $ 550,014 | $ 527,547 | $ 536,926 | $ 552,045 | $ 2,166,532 | $ 568,607 | $ 582,734 | $ 597,139 | $ 565,002 | $ 4,480,014
Portal / Service Catalog / Communications $ 857,882 | $ 669,203 | $ 633,205 | $ 606,623 | $ 2,766,913 | $ 603,593 | $ 606,449 | $ 613,394 | $ 620,494 | $ 5,210,843
Outreach and Growth $ 415,923 | $ 437,872 | $ 390,779 | $ 381,880 | $ 1,626,454 | $ 386,034 | $ 392,197 | $ 400,522 | $ 409,111 | $ 3,214,318
Change Management $ 791,469 | $ 722,049 | $ 662,674 | $ 613,636 | $ 2,789,828 | $ 596,521 | $ 591,712 | $ 593,584 | $ 596,109 | $ 5,167,754
Major Incident Management $ 719,255 | $ 664,241 | $ 608,877 | $ 563,821 | $ 2,556,194 | $ 551,307 | $ 548,055 | $ 550,370 | $ 552,711 | $ 4,758,637
Operational Intelligence $ 190,646 | $ 180,417 | $ 170,306 | $ 162,772 | $ 704,141 | $ 161,768 | $ 162,418 | $ 164,200 | $ 166,021 | $ 1,358,548
Application Portfolio Management $ 117,900 | $ 102,472 | $ 97,416 | $ 92,951 | $ 410,739 [ $ 88,881 [ $ 87,939 | $ 88,289 [ $ 89,271 | $ 765,119
MSI Shared Services Systems and Processes $ 2,511,510 | $ 2,560,604 | $ 2,534,041 | $ 2,526,442 | $ 10,132,597 | $ 2,489,557 | $ 2,532,319 | $ 2,582,262 | $ 2,633,461 | $ 20,370,196
[Total $ 6,787,197 | $ 6,230,838 | $ 6,007,437 | $ 5,884,165 | $ 24,909,637 | $ 5,841,502 | $ 5,908,877 | $ 6,004,826 | $ 6,057,518 | $ 48,722,360
Option Years
Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Year 8
(FY19) (FY20) (FY21) (FY22) 4 Year Total (FY23) (FY24) (FY25) (FY26) 8 Year Total

DIR Shared Services Fixed Charge

Event Management $ 184,931 | $ 178,137 | $ 525413 | $ 346,748 | $ 1,235,229 | $ 343,042 | $ 343,067 | $ 346,013 | $ 348,860 | $ 2,616,211
Security Management / Risk Management $ 955,315 | $ 834,115 | $ 784,794 | $ 746,107 | $ 3,320,331 | $ 739,773 | $ 740,840 | $ 747,892 | $ 754,757 | $ 6,303,593
DQM / CMDB / Asset Management / SWLM $ 1,365,989 | $ 1,347,691 | $ 1,166,118 | $ 1,103,947 | $ 4,983,745 | $ 1,092,151 | $ 1,092,231 | $ 1,101,606 | $ 1,110,668 | $ 9,380,401
Service Delivery and Capacity Mgt $ 719,178 | $ 692,754 | $ 791,794 | $ 764,552 | $ 2,968,278 | $ 764,184 | $ 769,068 | $ 778,985 | $ 788,804 | $ 6,069,319
Service Level Management / Availability $ 1,297,600 | $ 1,265,882 | $ 1,267,389 | $ 1,225,783 | $ 5,056,654 | $ 1,226,215 | $ 1,234,677 | $ 1,251,024 | $ 1,267,229 | $ 10,035,799
Financial Management $ 1,074,409 | $ 979,675 | $ 923,635 | $ 880,087 | $ 3,857,806 | $ 873,656 | $ 875,561 | $ 884,344 | $ 892,923 | $ 7,384,290
|Tota| $ 5,597,422 | $ 5,298,254 | $ 5,459,143 | $ 5,067,224 | $ 21,422,043 | $ 5,039,021 | $ 5,055,444 | $ 5,109,864 | $ 5,163,241 | $ 41,789,613




Variable Charges

Variable Charges - This section summarizes the variable charge methodology for each service. See Exhibit 4 for more information.

Variable Charges - Fill out blue highlighted areas of worksheet with annual fee for each service, assuming no change in supported volumes year over year.

Option Years

Variable Charges (annual amounts in $)
MSI Charges Based on % of SCP Charges (a)

Based on Enterprise SCP Charges

Year 1
(FY19)

Year 2
(FY20)

Year 3
(FY21)

Year 4
(FY22)

4 Year Total

Year 5
(FY23)

Year o
(FY24)

Year 7
(FY25)

Year 8
(FY26)

8 Year Total

Based on Texas.gov SCP Charges

Service Desk / Incident / Request / Access $ 1,435,617 | $ 1,348,488 | $ 1,279,442 | $ 1,250,561 | $ 5,314,108 | $ 1,275,832 | $ 1,297,249 | $ 1,322,193 | $ 1,347,321 | $ 10,556,703
Cloud Management and Workflow Orchestration | $ 347,173 | $ 370,255 | $ 556,894 | $ 551,355 | $ 1,825,677 | $ 557,741 | $ 565,249 | $ 575,069 | $ 584,919 | $ 4,108,655
Project Management $ 2,055,676 | $ 2,003,936 | $ 1,930,886 | $ 1,896,569 | $ 7,887,067 | $ 1,872,327 | $ 1,852,393 | $ 1,844,222 | $ 1,852,976 | $ 15,308,985
Service Portfolio Management $ 362,398 | $ 362,381 | $ 376,674 | $ 395,255 | $ 1,496,708 | $ 410,864 | $ 423,039 | $ 434,849 | $ 446,849 | $ 3,212,309
IT Service Continuity Management $ 516,484 | $ 514,098 | $ 482,863 | $ 457,899 | $ 1,971,344 | $ 453,120 | $ 453,101 | $ 456,803 | $ 460,377 | $ 3,794,745
Customer Relationship Support $ 225748 | $ 234,087 | $ 197,794 | $ 159,524 | $ 817,153 | $ 91,040 | $ 91,037 [ $ 91,668 | $ 92277 | $ 1,183,175

Constituent Help Desk $ 1,328,390 | $ 1,364,178 | $ 1,304,376 | $ 1,257,492 | $ 5,254,436 | $ 1,224,075 | $ 1,258,768 | $ 1,293,050 | $ 1,328,004 | $ 10,358,333
|Total Variable Charges $ 6,271,486 | $ 6,197,423 | $ 6,128,929 | $ 5,968,655 | $ 24,566,493 | $ 5,884,999 | $ 5,940,836 | $ 6,017,854 | $ 6,112,723 | $ 48,522,905
Option Years
Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Year 8
(FY19) (FY20) (FY21) (FY22) (FY23) (FY24) (FY25) (FY26)
Estimated SCP Charges
DCS excluding Print-Mail (a) ] 125,900,000 | § 125,900,000 | $ 125,900,000 | § 125,900,000 g 125,900,000 | $ 125,900,000 | § 125,900,000 | $ 125,900,000
DCS Print-Mail (a) ] 13,100,000 | ¢ 13,100,000 | $ 13,100,000 | ¢ 13,100,000 g 13,100,000 | $ 13,100,000 | ¢ 13,100,000 | $ 13,100,000
Texas.gov (b) ] 23,000,000 | ¢ 23,000,000 | $ 23,000,000 | § 23,000,000 g 23,000,000 | $ 23,000,000 | § 23,000,000 | $ 23,000,000
MAS ] 3,000,000 | § 3,000,000 | $ 3,000,000 | § 3,000,000 g 3,000,000 | $ 3,000,000 | § 3,000,000 | $ 3,000,000
MSS g -3 -9 -9 - $ -9 -9 -9 -
Total Charges| $ 165,000,000 | $ 165,000,000 | $ 165,000,000 | $ 165,000,000 $ 165,000,000 | $ 165,000,000 | $ 165,000,000 | $ 165,000,000
Enterprise Variable Charge Percentage 2.99% 2.92% 2.92% 2.85% 2.82% 2.83% 2.86% 2.89%
Texas.gov CHD Variable Charge Percentage 5.77% 5.93% 5.67% 5.46% 5.32% 5.47% 5.62% 5.77%

(a) Excludes HSC/SSC, MF SSC, TnT/OTCs, Miscellaneous and Optional as agreed by the Parties.
(b) Includes only Texas.gov Services SCP spend (excluding all other Texas.gov spend, including OTC, Payment Services and Infrastructure Costs)




Optional Services

Optional Services - This section summarizes the Charge methodology for each Optional Service. See Exhibit 4.0 for more information.

Optiona < e
DRaaS Custom Full Recovery Exercise

Optional service charged on unit rate basis per test for DR testing (Exhibit 2.1, sections 3.10.3 and 3.10.4)

DR Full Recovery Exercise

Optional service charged on unit rate basis per server instance tested for DR testing (Exhibit 2.1, sections 3.10.3 and 3.10.4)

DR Customer Tabletop Exercise

Optional service charged on unit rate basis per server instance tested for DR testing (Exhibit 2.1, sections 3.10.3 and 3.10.4)

DRaa$S Support

Optional service charged on a monthly unit rate basis per server instance for DR services (Exhibit 2.3, section 2.6)

DR Full Recovery Exercise - Mainframe

Optional service charged on unit rate basis per mainframe LPAR tested for DR testing (Exhibit 2.1, sections 3.10.3 and 3.10.4)

DRaaS Support - Mainframe

Optional service charged on a monthly unit rate basis per mainframe instance for DR services (Exhibit 2.3, section 2.6)

APM Full Access Services (1000 users minimum)

Optional service charged on a monthly unit rate basis

Navvia

Optional service charged on a monthly unit rate basis per SCP user

Salesforce.com

Optional service charged on a monthly unit rate basis per SCP user

Option Years
Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year / Year 8
Optional Services Unit Rates (FY19) (FY20) (FY21) (FY22) (FY23) (FY24) (FY25) (FY26)

Unit Rates

Unit of Measure

DRaa$S Custom Full Recovery Exercise per test b -1 $ 85,000 | $ 86,725 | $ 88,486 | $ 90,282 | $ 92,115 [ $ 93,985 | $ 95,893
DR Full Recovery Exercise per instance tested $ 2,250 | $ 2,295 | % 2,341 1 % 2,388 | $ 2,436 | $ 2485 | % 25351 % 2,586
DR Customer Tabletop Exercise per instance tested $ 3,000 | $ 3,060 | $ 3,121 1 $ 3,183 | $ 3,247 | $ 3,312 | $ 3,378 | $ 3,446
DRaaS Support per month $ 1,275 | $ 1,301 | $ 1,327 | $ 1,354 | § 1,381 | $ 1,409 | $ 1,437 | $ 1,466
DR Full Recovery Exercise - Mainframe per LPAR tested $ 4,000 | $ 4,080 | $ 4,162 | $ 4,245 | § 4,330 | $ 4417 | § 4,505 | $ 4,595
DRaa$S Support - Mainframe per month $ 1,700 | $ 1,734 | § 1,769 | $ 1,804 | $ 1,840 | § 1,877 | § 1,915 | § 1,953
APM Full Access Services (1000 users minimum) per month $ 35.00 | $ 38.50 | $ 4235 [ $ 46.59 | $ 51.24 | $ 56.37 | $ 62.00 | $ 68.21
Navvia (blocks of 5 named users) per month $ 960 | $ 979 | $ 999 | § 1,019 | § 1,039 | § 1,060 | $ 1,081 | $ 1,103
Salesforce.com Partner Subscription per month $ 29 [ $ 30 (9% 31 (9 32 (9% 33([9$ 34 (9 35(9% 36




Service Consumption Bands

Option Years

Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Year 8
(FY19) (FY20) (FY21) (FY22) (FY23) (FY24) (FY25) (FY26)
Estimated Shared Services Charges (a)
DCS excluding Print-Mail (a) $ 125,900,000 | $ 125,900,000 | $ 125,900,000 [ $ 125,900,000 $§ 125,900,000 | $§ 125,900,000 | $ 125,900,000 | $§ 125,900,000
DCS Print-Mail (a) $ 13,100,000 $ 13,100,000 $ 13,100,000 $ 13,100,000 | $ 13,100,000 | $§ 13,100,000 ( $ 13,100,000 $ 13,100,000
Texas.gov (b) $ 23,000,000 $ 23,000,000 $§ 23,000,000 $ 23,000,000 | $ 23,000,000 $§ 23,000,000 $ 23,000,000 | $§ 23,000,000
MAS $ 3,000,000 | $ 3,000,000 | $ 3,000,000 | $ 3,000,000 | $ 3,000,000 | $ 3,000,000 | $ 3,000,000 | $ 3,000,000
MSS $ -1$ -18 -18 -18 -8 -1$ -1$ -
Total Charges| $ 165,000,000 | $ 165,000,000 | $ 165,000,000 | $ 165,000,000 | $ 165,000,000 |$ 165,000,000 |$ 165,000,000 |$ 165,000,000
Band as % of Charges 50% 50% 50% 50% 50% 50% 50% 50%
% Charge Adjustment to Fixed outside of Band 12% 12% 12% 12% 12% 12% 12% 12%
Service Consumption Bands
Upper Threshold $ 247,500,000 | $ 247,500,000 | $§ 247,500,000 [ $ 247,500,000| $§ 247,500,000 | $§ 247,500,000 | $ 247,500,000 | $ 247,500,000
Lower Threshold $ 82,500,000 $ 82,500,000 $§ 82,500,000 | $ 82,500,000 | $ 82,500,000 | $§ 82,500,000 $ 82,500,000 $ 82,500,000

(a) Excludes HSC/SSC, MF SSC, TnT/OTCs, Miscellaneous and Optional as agreed by the Parties.
(b) Includes only Texas.gov Services SCP spend (excluding all other Texas.gov spend, including OTC, Payment Services and Infrastructure Costs)



Pass-Through Expenses ($)

Pass Through Costs - Fill out blue highlighted areas of worksheet with proposed Pass Through Fees

Option Years
Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Year 8
(FY19) (FY20) (FY21) (FY22) 4 Year Total (FY23) (FY24) (FY25) (FY26) 8 Year Total

MSI Services (a)

Other (insert description)
Other (insert description)
Other (insert description)
Other (insert description)
Other (insert description)
)
)
)
)

Other (insert description
Other (insert description
Other (insert description
Other (insert description

— |~ ==~~~ ]|=~|~

R |R R R ||| |n|n
AR |R|R R ||| N NN

b § b § § b § b
b § b § § b § b
b § b § § b § b
b § b § § b § b
b § b § § b § b
b -9 ) -9 = -8 ) -9 ) °
b § b § § b § b
b § b § § b § b
b § b § § b § b
$ $ $ $ $ $ $ $

Total

(a) Capgemini agrees to provide Pass-Through Expense Services to support the Texas.gov media purchases as directed by DIR in accordance with Exhibit 4.0.

As described in the "Respondent Instructions" tab of this workbook, this Pass-Through template is to be left blank by Respondent and is intended for future use if DIR requests Respondent to
procure assets on their behalf in accordance with Exhibit 4.0, Section 2.4. All hardware, software, and services should be included in the Charges (Fixed, Variable, Transition).



Transition Charges Milestones

(%)

Payment of Milestones (upon completion at discounted rate)

Year 1 Year 2 Year 3 Year 4
Transition Charges Milestones Reference Document | Completion Criteria Ref | Completion Date (FY19) (FY20) (FY21) (FY22) Total
DQM Design Complete MSI Exhibit 3.7 DQM-02 4/25/18 $ 185,022 | $ -1$ -19% $ 185,022
IPCR Design Complete MSI Exhibit 3.7 IPCR-04 6/4/18 $ 185,022 | $ -1$ -19% $ 185,022
ITFM Design Complete MSI Exhibit 3.7 ITFM-03 5/4/18 $ 185,022 | $ -1$ -19% $ 185,022
Portal Design Complete MSI Exhibit 3.7 PRTL-06 6/1/18 $ 185,022 | $ -1 $ -1 $ $ 185,022
PPM / RFS Design and Build Complete MSI Exhibit 3.7 PMO-04 7/6/18 $ 185,022 | $ -1$ -19% $ 185,022
CMDB Design Complete MSI Exhibit 3.7 SACM-02 6/4/18 $ 185,022 | $ -1$ -19% $ 185,022
Service Catalog Design MSI Exhibit 3.7 SVCAT-02 4/25/18 $ 185,022 | $ -1 $ -1 $ $ 185,022
Toolset Design MSI Exhibit 3.7 TOOLS-03 6/1/18 $ 185,022 | $ -1$ -19% $ 185,022
IT Access Management Implementation MSI Exhibit 3.7 ACSS-05 8/31/18 $ 185,021 | § -1 $ -1 $ $ 185,021
APM Implementation Complete MSI Exhibit 3.7 APM-11 8/31/18 $ 453,662 | $ -1 $ -1 $ $ 453,662
Availability Management Implementation MSI Exhibit 3.7 AVL-05 8/31/18 $ 185,021 [ $ -1 $ -9 $ 185,021
Capacity Management Implementation MSI Exhibit 3.7 CAPM-05 8/31/18 $ 185,021 | $ -1 $ -9 $ 185,021
Implementation VTB Services MSI Exhibit 3.7 CLB-03 8/31/18 $ 185,021 | $ -1 $ -1 $ $ 185,021
Implement CRM MSI Exhibit 3.7 CRM-07 8/31/18 $ 277,533 | $ -1$ -19% $ 277,533
DQM Implementation Complete MSI Exhibit 3.7 DQM-05 8/31/18 $ 185,022 | $ -1 $ -1 $ $ 185,022
Event Management Implementation MSI Exhibit 3.7 EVNT-05 8/31/18 $ 277,533 | $ -1 $ -9 $ 277,533
IPCR Implementation Complete MSI Exhibit 3.7 IPCR-06 8/31/18 $ 185,022 | $ -1 $ -1 $ $ 185,022
ITEFM Implementation Complete MSI Exhibit 3.7 ITFM-11 9/15/18 $ 185,022 | $ -1 $ -1 $ $ 185,022
IT Service Continuity Management Implementation MSI Exhibit 3.7 ITSCM-05 8/31/18 $ 277,533 | $ -1 $ -1 $ $ 277,533
Operational Intelligence Implementation Complete MSI Exhibit 3.7 OPIN-11 8/31/18 $ 277,533 | $ -1$ -19% $ 277,533
Outreach and Growth Implementation Complete MSI Exhibit 3.7 OUGR-09 8/31/18 $ 277,533 | $ -1$ -19% $ 277,533
Portal Implementation Complete MSI Exhibit 3.7 PRTL-10 8/31/18 $ 185,022 | $ -1$ -19% $ 185,022
PPM / RFS Implementation Complete MSI Exhibit 3.7 PMO-07 8/31/18 $ 185,022 | $ -1 $ -1 $ $ 185,022
IT Risk Management Implementation MSI Exhibit 3.7 ITRSK-04 8/31/18 $ 185,021 | $ -1 $ -9 $ 185,021
CMDB Transition Complete MSI Exhibit 3.7 SACM-06 8/31/18 $ 185,022 | $ -1 $ -1 $ $ 185,022
IT Security Management Implementation Complete MSI Exhibit 3.7 SEC-08 8/31/18 $ 277,533 | $ -1 $ -1 $ $ 277,533
SC Implementation MSI Exhibit 3.7 SVCAT-13 8/31/18 $ 185,022 | $ -1$ -19% $ 185,022
Constituent Help Desk Implementation with Live Chat MSI Exhibit 3.7 SVDSK-05 8/31/18 $ 185,021 | $ -1 $ -1 $ $ 185,021
Service Desk Implementation MSI Exhibit 3.7 SVDSK-06 8/31/18 $ 277,533 | $ -1 $ -1 $ $ 277,533
SLM Implementation Complete MSI Exhibit 3.7 SLM-11 8/31/18 $ 277,533 | $ -1 $ -1 $ $ 277,533
Service Portfolio Management Implementation Complete MSI Exhibit 3.7 SVCPTF-08 8/31/18 $ 185,021 | $ -1$ -19% $ 185,021
SRM Implementation Complete MSI Exhibit 3.7 SRM-07 8/31/18 $ 277,533 | $ -1 $ -1 $ $ 277,533
Service Strategy Implementation MSI Exhibit 3.7 STR-06 8/31/18 $ 185,021 | $ -1 $ -1 $ $ 185,021
Software Compliance Management Implementation MSI Exhibit 3.7 SWC-08 8/31/18 $ 277,533 | $ -1$ -19% $ 277,533
Software Renewals Management Implementation MSI Exhibit 3.7 SWR-05 8/31/18 $ 277,533 | $ -1 $ -1 $ $ 277,533
Toolset Implementation MSI Exhibit 3.7 TOOLS-05 8/31/18 $ 185,022 | $ -1 $ -1 $ $ 185,022
Splunk Software Implementation MSI Exhibit 3.7 TOOLS-06 8/30/19 $ -19% 50,437 | $ -19% $ 50,437
Cloud Management Implementation MSI Exhibit 3.7 CLM-06 8/28/20 $ -1 $ -1$ 177,863 | $ $ 177,863
Event Management Implementation MSI Exhibit 3.7 EEM-05 8/28/20 $ -1 $ -1 $ 177,863 | $ $ 177,863
Total $ 7,947,037 | $ 50,437 | $ 355,726 | $ $ 8,353,200




Rate Card Resources ($)

Fill out blue highlighted cells with the applicable rates based on the categories below and inclusive of travel.

Option Years

Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Year 8

Resource Category Units (FY19) (FY20) (FY21) (FY22) (FY23) (FY24) (FY25) (FY26)
Project Manager Hourly $ 132 | $ 134 | $ 136 | $ 140 | $ 145 | $ 148 | $ 152 | $ 156
Program Manager Hourly $ 170 [ $ 172 | $ 176 | $ 181 [ $ 186 | $ 191 [ $ 196 | $ 201
Customer Relationship Manager Hourly $ 180 | $ 183 | $ 186 | $ 192 | $ 198 | $ 203 | $ 208 | $ 213
Solution Architect Hourly $ 190 | $ 193 | $ 197 [ $ 203 | $ 209 | § 214 | $ 220 | $ 225
Technology Architect Hourly $ 190 | $ 193 [ $ 197 [ $ 203 | $ 209 | $ 214 | $ 220 | $ 225
Business Process Engineer Hourly $ 132 | $ 134 | $ 136 | $ 140 | $ 145 | $ 148 | $ 152 | $ 156
Senior Systems Engineer Hourly $ 132 | $ 134 | $ 136 | $ 140 | $ 145 | $ 148 | $ 152 | $ 156

Option Years

Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Year 8

Resource Category Units (FY19) (FY20) (FY21) (FY22) (FY23) (FY24) (FY25) (FY26)
Project Manager Monthly $ 19,234 | $ 19,523 | $ 19913 | $ 20,511 [ $ 21,126 | $ 21,654 [ $ 22,195 [ $ 22,750
Program Manager Monthly $ 24771 | $ 25,143 | $ 25,646 | $ 26,415 | $ 27,208 | $ 27,888 | $ 28,585 | $ 29,300
Customer Relationship Manager Monthly $ 26,301 | $ 26,696 | $ 27,230 | $ 28,047 | $ 28,888 | $ 29,610 | $ 30,350 | $ 31,109
Solution Architect Monthly $ 27,8311 $ 28,249 | $ 28,814 | $ 29,678 | $ 30,568 | $ 31,333 | $ 32,116 | $ 32,919
Technology Architect Monthly $ 27,831 [ $ 28,249 | $ 28,814 | $ 29,678 | $ 30,568 | $ 31,333 [ $ 32,116 | $ 32,919
Business Process Engineer Monthly $ 19,234 | $ 19,523 | $ 19,913 | $ 20,511 [ $ 21,126 | $ 21,654 | $ 22,195 | $ 22,750
Senior Systems Engineer Monthly $ 19,234 | $ 19,523 | $ 19913 | $ 20,511 [ $ 21,126 | $ 21,654 | $ 22,195 | $ 22,750

Option Years

Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Year 8

Resource Category Units (FY19) (FY20) (FY21) (FY22) (FY23) (FY24) (FY25) (FY26)
Project Manager Annual $ 208261 |%  211385]|% 215613 | $ 222,081 | $ 228,744 | $ 234462 |$ 240324 | $ 246,332
Program Manager Annual $ 268,215 | $ 272,239 | $ 277,683 | $ 286,014 | $ 294594 | $ 301,959 | $ 309,508 | $ 317,246
Customer Relationship Manager Annual $ 284,782 | $ 289,053 [ $ 294,834 | $ 303,679 | $ 312,790 | $ 320,609 | $ 328,625 | $ 336,840
Solution Architect Annual $ 301,348|% 305868 |%  311985|$  321345|$  330985|% 339,260 | $  347,741|$ 356,435
Technology Architect Annual $ 301,348|$ 305868 |%  311,985|$  321345|$  330985|% 339,260 | $  347,741|$ 356,435
Business Process Engineer Annual $ 208261 |%  211385]|% 215613 |$ 222081 |$ 228744 |$ 234462 |$ 240324 |$ 246,332
Senior Systems Engineer Annual $ 208,261 | $ 211,385 | $ 215613 | $ 222,081 | $ 228,744 | $ 234,462 | $ 240,324 | $ 246,332




Rate Card Resource Categories

Resource Category

Description

Qualifications

Education and Experience

Project Manager

Responsible for project planning, project
tracking, scope management, change control
management, risk management, and quality
assurance

Proficient written and oral communications
skills

Bachelor's degree and at least 3 years of
experience in project management

Establish organization-wide project
management strategies

Identifies risk, provides analysis and
contingency planning

PMI Project Management Professional (PMP)
certification preferred

Conduct complex program and project
management assessments

Creates detailed project plans

Minimum of 3 years' experience with Project
Management systems

Exhibits strong leadership skills and leads
project teams

Writes design documents and specifications

Minimum of 3 years' experience in
Information Technology

Manages the integration of project
management within an organization

Technical mentoring and leadership skills

Develops project management training
classes and programs

Facilitates requirements definition sessions

Acquires Customer product and business

process knowledge from domain experts and
use the information in every aspect of leading
analysis, design, and implementation efforts.

Specifies requirements, scope level of effort,
assess team member strengths and give
work assignments with delivery dates in mind

Program Manager

Responsible for program oversight, planning,
program tracking, scope management,
change control management, risk
management, and quality assurance

Develop and maintain long-term relationships
with strategic Customer and industry leaders

Bachelor's degree and at least 12 years
experience, or an advanced degree with at
least 8 year consulting experience in program
management

Assist in development and support of the
vision and business objectives of program

Adept at the development of schedule, cost,
and risk management strategies

PMI Project Management Professional (PMP)
certification preferred

Direct the activities of resources in line with
business objectives

Experience implementing project
management within various Customer
organizations and environments

Minimum of 5 years' experience with Project
Management systems

Ensure quality and timely delivery of critical
path products and services

Minimum of 5 years' experience in
Information Technology

Establish and maintain quality metrics and
guidelines

Implement process and system
improvements

Translate business requirements into
effective business solutions

Customer Relationship Manager

Works directly with customers to ensure a
positive experience and results from DIR
provided services.

Ability to communicate effectively verbally
and in writing, including with individuals and
project team members; to make effective
presentations in formal and informal settings

Graduation from an accredited 4 year college
or university with course work in business
administration, computer science, computer
engineering, MIS, or related field.

Establishes and administers metrics and
instruments to capture and benchmark
customer satisfaction

Ability to understand issues and technology
opportunities, and the proper way to handle
them in a Texas state government setting

Two years of additional related experience
may be substituted for each year of formal
education (High School diploma or equivalent|
certificate required).

Acts as point of contact, customer advocate,
and liaison between representatives from
DIR customers and the service provider
regarding customer service issues,
management issues, and escalated
performance issues; coordinates with DIR
customers, service provider, and DIR expert
staff regarding root cause problem
analysis/resolution and change management

Ability to understand and articulate the IT
infrastructure requirements of business unit
stakeholders, especially in a Texas state
government setting

Extensive customer service experience
working as a liaison with internal or external
customers to answer questions, solve
problems, plan, or define requirements;
experience establishing and maintaining
effective communications, a service
orientation, and an effective working
relationship with multiple business unit and IT
technical stakeholders

Enhance customer experience by performing
root-cause analysis of customer care
procedures and metrics to identify
improvement opportunities, recommend
solutions, and implement process
improvements.

Knowledge of Texas state agency IT related
processes and requirements; working
knowledge of multiple state agencies
preferred

Experience working with service providers in
sustaining an effective business relationship,
including experience working with service
providers in communicating, escalating, and
resolving technology related service delivery
issues

Consistently evaluates processes and
systems and implements process
improvement measures to generate higher
efficiency.

Experience participating in IT infrastructure
planning and plan execution activities,
preferably in a Texas state agency
environment

Participates in service provider status and
problem solving meetings representing the
enterprise and customer perspective;
collaborates with other DIR technical experts
to identify and analyze problems, trends, and
issues and addresses them to resolution

Assists with development and evaluation of
customer service performance metrics in
coordination with the DIR Governance and
Performance Management Specialist to
facilitate evaluation of DIR performance in
serving its customers

Solution Architect

Performs the necessary leadership, analysis
and design tasks related to the development
of a solution architecture

Strategic business acumen and
understanding of organization strategy and
ability to design technology services to
deliver that strategy

A minimum of eight years in a professional
senior technical role such as technical lead,
team lead, architect, or other hands on
leadership role for a major consultancy or
service provider




Rate Card Resource Categories

Resource Category

Description

Qualifications

Education and Experience

Analyzes business drivers to determine
corresponding change requirements

Experience in assessing a broad range of
technology solutions and products

Must possess at least a Bachelor's degree in
computer science or an IT related discipline.

Designs and leads the implementation of
solution architecture based on business
requirement and IT strategies

Excellent communication skills with ability to
explain technical concepts to lay audiences.

Defines the principles to guide solution
decisions

Strong conceptual and analytical skills -
demonstrating outside-the-box problem
solving skills

Coordinates solution architecture
implementation and modification activities

Team player with experience leading and
collaborating cross-team to ensure
successful delivery of solutions

Facilitates and leads the evaluation and
selection of software product standards, as
well as the design of software configurations

Working knowledge of infrastructure
including servers, storage, firewalls, load
balancers, routers, etc.

Consults with application or infrastructure
development projects to fit systems or
infrastructure to architecture

Technology Architect

Contributes to the principles that guide
technology decisions

Experience with developing solution
architecture and conceptual and logical
system design for large-scale programs and
projects

A minimum of eight years in a professional
senior technical role such as technical lead,
team lead, architect, or other hands on
leadership role for a major consultancy or
service provider

Contributes to the implementation of an
application and infrastructure architecture
based on business requirements and IT
strategies

Experience with supporting different software
development methodologies, including
Waterfall and Agile

Must possess at least a Bachelor's degree in
computer science or an IT related discipline.

Analyzes the current technology environment
to detect critical deficiencies and recommend
solutions for improvement

Ability to function at both the detail and
conceptual level

Assesses the capacity and resource
utilization of application tools, components,
network, application platforms, servers,
security and management hardware and
software

Ability to document the architectural
conclusion using technical specification
notations

Approves and modifies the designs and
architectures by reviewing end-user topology,
security, performance, and interoperability
requirements

Consults on application or infrastructure
development projects to fit systems or
infrastructure to the technical architecture

Business Process Engineer

Directs/coordinates/supervises a group of
employees engaged in consulting activities

Must have ability to bring large, diverse
groups to consensus

Advanced degree with at least 5 years of
consulting experience, or a bachelor’s degree
and at least 8 years of consulting experience

Identifies opportunities for business process
improvement

Knowledge of architectural concepts,
principles and tools relevant to infrastructure,
information, Customer utilized applications,
organizational structure, and so forth

Minimum of 2 to 3 years of IT experience and
participation in major complex, process
improvement activities

Investigates and evaluates potential business
process improvement solutions

Ability to establish, use, and support
integration and communications among
applications, databases, and technology
platforms

Background in applying business process
management techniques to re-engineer
business processes

Assists in defining business process
improvement solutions while ensuring
compliance with Customer’s IT standards

Knowledge of activities, tasks, practices, and
tools associated with analysis of a variety of
work processes and associated document
and information flow

MBA or advanced degree in MIS or
Computer Science preferred

Participates in implementing business
process improvement recommendations that
increase the use of shared common data and
facilitates common processes across
departments

Knowledge of process for evaluation and
selection of products, tools, services, and
infrastructure components in line with
Customer's business needs and architectural
principles

Works with other Customer process
engineers to ensure integration of all
processes

Assists in identifying IT cost reduction
opportunities associated with IT projects
and/or support services

Consults regarding business process
engineering, process measurements, change
management, education and training

Facilitates the definition of best in class
business processes

Assists in the implementation of cross-
function and/or cross-sector business
processes

Incorporates a common process
methodology in all re-engineering activity

Maintains common process implementation
metrics

Assists in the management of outsourced
projects/outsourcer; ensures compliance to
quality standards (cost, performance, time,
and defects)




Rate Card Resource Categories

Resource Category Description Qualifications Education and Experience




Termination Charges ($)

Complete the table below for the termination charge incurred on the date of termination during Transition in accordance with Section X of the Agreement.

Pre-Commencement Transition
Month 1 Month 2 Month 3 Month 4 Month 5 Month 6

Termination Charge (a) 4,209,916 | $ 5,850,457 | $ 7,641,492

(a) Termination Charge amounts are subject to reduction in the event DIR pays for Transition Milestones during the Pre-Commencement period.



