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Attachment 2.1
Mainframe Services

Respondent:
Atos
Date:
April 13th, 2020

Respondent Guidelines
This Attachment contains specific functional requirements that the Respondent must meet in order to 
perform the requested Services.  The Respondent must respond to the requirements contained in this 
Attachment according to the instructions provided below. The Respondent’s Response must be in the 
prescribed format.

Respondent Instructions
Respondent shall complete this Pricing Form.
Respondent inputs are required only in blue highlighted cells.
All Charges shall be entered as whole numbers with no rounding.
The Contract Years are aligned with the State Fiscal Year (September 1st - August 31st).
The Commencment Date for these Services will be September 1, 2020.

Pricing Instructions - Inflation
Respondent shall include any anticipated inflation in its submitted pricing, including Option Years and in 
the amount assumed annually in the Summary Charges.

Pricing Instructions - Asset Strategy
Respondent shall assume the asset strategy reflected in the Attachment 2.2 Financial Responsibility 
Matrix.

Tab Descriptions
1. Summary Charges 
This is a formula-driven summary of the Charges. 

2. Run Charges 
This is a formula-driven summary of the annual Steady State Run Charges to DIR for providing the 
Services, excluding those Services charged through the Transition Charges. The Run Charges are based 
on estimated volumes. Actual Run Charges will be based on actual volumes of Resource Unit 
consumption every month. This summary applies the unit rates from tab 2a to the estimated volumes in 
tab 2b and annualizes the total. Do not modify the sheets or their calculations.

2a. Unit Rates 
Unit Rates - Fill out blue highlighted areas of worksheet with monthly unit rates for each Resource Unit 
per Contract Year.

Instructions ‐ Page 2 of 81



2b. Volumes 
Estimated Volumes - Do not adjust estimated volumes. Provide name of Measurement Tool used to 
capture billable volumes each month.

3. Transition
Fill out blue highlighted areas of worksheet with beginning and completion dates and Charges for each 
Transition Milestone. Transition Milestone requirements are documented in Exhibit 1.

4. Assets
Fill out blue highlighted areas of worksheet to indicate if Respondent will retain hardware and provided 
estimated fair market value buyout of each asset. NOTE:  DIR has provided an initial asset list.  
Additional data may be added throughout the procurement process.

5. HW Maintenance
NOTE:  Hardware Maintenance contracts separated from the Software tab.  Data may be added 
throughout the procurement process.

6. Software
Complete "Respondent Retained? Y/N" column to indicate if Respondent will retain software. NOTE:  DIR 
has provided an initial asset list.  Additional data may be added throughout the procurement process.

6a. Software NTE
Complete "Respondent Retained? Y/N" column to indicate if Respondent will retain software. NOTE:  DIR 
has provided an initial asset list.  Additional data may be added throughout the procurement process.

7. Contracts
Complete "Respondent Retained? Y/N" column to indicate if Respondent will retain Third Party Contracts. 
NOTE:  DIR has provided an initial asset list.  Additional data may be added throughout the procurement 
process.

Appendix
The tabs in this Appendix section must be completed by Respondent.
These tabs are for informational purposes during the procurement process.

A1. Assumptions
This form is for informational purposes only. The Respondent is to list all assumptions associated with the 
Charges and Services within the scope of the RFO. The Respondent is to provide the degree of impact 
on the price (High, Medium, Low, Not Applicable) and the related SOW section of the assumption.

A2. Staffing
This form is for informational purposes only. Fill out blue highlighted areas of worksheet with average 
FTE counts for each SOW Service per period.
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A3a. SOW Charges
This form is for informational purposes only. Fill out blue highlighted areas of worksheet with Charges for 
each SOW Service per period.

A3b. Category Charges
This form is for informational purposes only. Fill out blue highlighted areas of worksheet with Charges for 
select RUs by expense category per period. The "Tab 2 Total" is provided as a control number for 
reconciliation purposes.

A4. Transition BOM
This form is for informational purposes only. Fill out blue highlighted areas of worksheet for all hardware 
and software included in Transition Charges. Respondent may add (insert) additional rows as necessary. 
Transition Bill of Materials are incremental to those indicated as being retained by the Respondent on the 
Existing Hardware (Tab 4) and Existing Software (Tab 6). Hardware purchases must include five years of 
maintenance in Charges. Annual recurring Software License Charges, after the initial year of purchase, 
must be included in Tab A5 "Run BOM" if retained past Transition and reflected in Tab 2 "Run Charges". 
Transition Hardware and Software purchases are owned by Respondent and must be transferrable to 
DIR.

A5. Run BOM
This form is for informational purposes only. Fill out blue highlighted areas of worksheet for all hardware 
and software included in Steady State Run Charges. Respondent may add (insert) additional rows as 
necessary. Bill of Materials are incremental to those indicated as being retained by the Respondent on 
the Existing Hardware (Tab 4) and Existing Software (Tab 6) and the BOM identified in Transition 
Services (tab A4). Hardware purchases must include five years of maintenance in Charges. Annual 
recurring Software License Charges, after the initial year of purchase, must be included annually in in 
Tab 2 "Run Charges". Steady State Hardware and Software purchases are owned by Respondent and 
must be transferrable to DIR.

A6. SoftwareAG
This form is for informational purposes only. It provides additional license detail for SoftwareAG 
agreement(s) documented in Tab 6.
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Pricing Bridge

Pricing Bridge - Fill out blue highlighted areas of worksheet with 
Original Proposal Charges and Revised Response adjustments to 
walk forward the Original Proposal to the Revised Response with 
descriptions explaining the changes. The Pricing Bridge must be 

id d t l f R T iti d T f ti

Base Term Option Years
Year 1
FY21

Year 2
FY22

Year 3
FY23

Year 4
FY24 4 Year Total

Year 5
(FY23)

Year 6
(FY24)

Year 7
(FY25)

Year 8
(FY26) 8 Year Total

Run Charges
Original Proposal - Run Services -$                   -$                   -$                   -$                   -$                       -$                   -$                   -$                   -$                   -$                     

Transition Charges
Transition Original Proposal -$                   -$                   -$                   -$                   -$                       -$                   -$                   -$                   -$                   -$                     



Charges Summary ($)
No Data Entry Required

Base Term Option Years

Services
Year 1
FY21

Year 2
FY22

Year 3
FY23

Year 4
FY24 Total Base Term

Year 5
FY25

Year 6
FY26

Year 7
FY27

Year 8
FY28 Total Charges

Transition Services 237,650$        237,650$            237,650$            
Run Services 20,818,914$   20,322,075$   20,213,290$   20,108,360$   81,462,639$       20,067,887$   19,956,085$   19,859,228$   19,755,826$   161,101,665$     
Total Charges 21,056,564$   20,322,075$   20,213,290$   20,108,360$   81,700,289$       20,067,887$   19,956,085$   19,859,228$   19,755,826$   161,339,315$     
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Steady State Run Services - Annual Charges ($)
No Data Entry Required

Base Term Option Years

Resource Unit Description Metric
Year 1
FY21

Year 2
FY22

Year 3
FY23

Year 4
FY24 Total Base Term Year 5

FY25
Year 6
FY26

Year 7
FY27

Year 8
FY28 Total

Mainframe Services - Consolidated Data Centers
CPU Hour CPU Hour 17,638,563$    17,164,200$    17,069,430$    16,978,225$    68,850,419$       16,941,540$    16,844,222$    16,760,660$    16,670,985$    136,067,826$     
CPU Hour - Specialty Engine CPU Hour 1,048,285$      1,040,672$      1,035,070$      1,029,755$      4,153,782$         1,027,601$      1,021,855$      1,016,971$      1,011,657$      8,231,865$         
Allocated Application DASD GB 778,326$         772,447$         768,527$         764,608$         3,083,908$         762,975$         758,729$         754,810$         750,890$         6,111,312$         
Application Tapes in Storage - VTS GB 1,019,732$      1,010,748$      1,006,255$      1,001,763$      4,038,499$         1,001,763$      997,271$         992,779$         988,287$         8,018,598$         
CPA Custom DR Service Fixed 334,008$         334,008$         334,008$         334,008$         1,336,032$         334,008$         334,008$         334,008$         334,008$         2,672,064$         

Mainframe Software Service Charge (SSC)
SSC - TWC Custom Quote
SSC - OAG-AL Custom Quote
SSC - RRC Custom Quote
SSC - TYC Custom Quote
SSC - OAG-CS  Custom Quote
SSC - TDCJ  Custom Quote
SSC - TxDOT Custom Quote
SSC - HHSC  Custom Quote

Total Charges (1) 20,818,914$    20,322,075$    20,213,290$    20,108,360$    81,462,639$       20,067,887$    19,956,085$    19,859,228$    19,755,826$    161,101,665$     

(1) Multi-Contract Award Discount 324,317$         268,607$         273,542$         275,106$         1,141,572$         272,108$         281,442$         276,316$         278,220$         2,249,658$         
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Monthly Resource Unit Rates in $
Unit Rates - Fill out blue highlighted areas of worksheet with monthly unit rates for each Resource Unit per Contract Year.

Base Term Option Years

Resource Unit Description Metric
Year 1
FY21

Year 2
FY22

Year 3
FY23

Year 4
FY24

Year 5
FY25

Year 6
FY26

Year 7
FY27

Year 8
FY28

Mainframe Services - Consolidated Data Centers
CPU Hour CPU Hour 346.18$         336.87$         335.01$         333.22$         332.50$         330.59$         328.95$         327.19$        
CPU Hour - Specialty Engine CPU Hour 72.98$           72.45$           72.06$           71.69$           71.54$           71.14$           70.80$           70.43$          
Allocated Application DASD GB 2.383$           2.365$           2.353$           2.341$           2.336$           2.323$           2.311$           2.299$          
Application Tapes in Storage - VTS GB 0.227$           0.225$           0.224$           0.223$           0.223$           0.222$           0.221$           0.220$          
CPA Custom DR Service Fixed 27,834$         27,834$         27,834$         27,834$         27,834$         27,834$         27,834$         27,834$        

Mainframe Software Service Charge (SSC)
SSC - TWC Custom Quote
SSC - OAG-AL Custom Quote
SSC - RRC Custom Quote
SSC - TYC Custom Quote
SSC - OAG-CS  Custom Quote
SSC - TDCJ  Custom Quote
SSC - TxDOT Custom Quote
SSC - HHSC  Custom Quote
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Estimated Monthly Resource Unit Volumes
Estimated Volumes - Do not adjust estimated volumes. Provide name of Measurement Tool used to capture billable volumes each month.

Base Term Option Years

Resource Unit Description Metric Measurement Tool Current Volume
Year 1
FY21

Year 2
FY22

Year 3
FY23

Year 4
FY24

Year 5
FY25

Year 6
FY26

Year 7
FY27

Year 8
FY28

Mainframe Services - Consolidated Data Centers
CPU Hour CPU Hour SMF data/Box Score 4,752                4,246          4,246          4,246          4,246          4,246          4,246          4,246          4,246          
CPU Hour - Specialty Engine CPU Hour SMF data/Box Score 1,187                1,197          1,197          1,197          1,197          1,197          1,197          1,197          1,197          
Allocated Application DASD GB DFSMS 27,218              27,218        27,218        27,218        27,218        27,218        27,218        27,218        27,218        
Application Tapes in Storage - VTS GB TMS (Tape Management system) 374,351            374,351      374,351      374,351      374,351      374,351      374,351      374,351      374,351      
CPA Custom DR Service Fixed N/A 1                      1                 1                 1                 1                 1                 1                 1                 1                 

Mainframe Software Service Charge (SSC)
SSC - TWC Custom Quote N/A
SSC - OAG-AL Custom Quote N/A
SSC - RRC Custom Quote N/A
SSC - TYC Custom Quote N/A
SSC - OAG-CS  Custom Quote N/A
SSC - TDCJ  Custom Quote N/A
SSC - TxDOT Custom Quote N/A
SSC - HHSC  Custom Quote N/A
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Transition Charges ($)
Fill out blue highlighted areas of worksheet with beginning and completion dates and Charges for each Transition Milestone.

Attach 1.1 
Ref ID Description

Beginning 
Date

Completio
n Date Total Charges

1.1 Transition Project Plan 5/4/20 5/31/20 28,043$            
1.2 Operational Readiness Assessment 5/20/20 8/2/20 70,107$            

1.3.1 SMM Documentation Phase I 5/8/20 5/31/20 35,172$            
1.3.2 SMM Documentation Phase II 5/29/20 8/22/20 35,172$            
1.3.3 SMM Documentation Phase III 8/19/20 10/31/20 35,172$            
1.6 Phase I Transition Milestones Complete 5/4/20 9/18/20 33,984$            

FMV Buyout -$                      
Total Transition Charges 237,650$          
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Existing Hardware
Fill out blue highlighted areas of worksheet to indicate if Respondent will retain hardware and provided estimated fair market value buyout of each asset.
NOTE:  DIR has provided an initial asset list.  Additional data may be added throughout the procurement process.

Respo
ndent 
Retain

ed?
Y/N $ FMV

Asset 
Classification Functional Category

Functional Sub-
category Category Class Consolidated

Operating 
System ID Company Status Service Tier

Y In‐Scope Mainframe Device Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Mainframe Device Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Mainframe Device Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Mainframe Device Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Storage Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Storage Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Storage Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Storage Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Mainframe Device Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Mainframe Device Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Mainframe Device Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Storage Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Storage Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope HMC Component Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope HMC Component Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Mainframe Device Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Mainframe Device Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Mainframe Device Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope HMC Component Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope HMC Component Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Mainframe Device Mainframe Hardware IBM Mainframe Yes NA Atos Being Assembled DCS LOS Gold C

Y In‐Scope Mainframe Device Mainframe Hardware IBM Mainframe Yes NA CPA Being Assembled DCS LOS Gold C

Y In‐Scope HMC Component Mainframe Hardware IBM Mainframe Yes NA CPA Being Assembled DCS LOS Gold C

Y In‐Scope HMC Component Mainframe Hardware IBM Mainframe Yes NA CPA Being Assembled DCS LOS Gold C

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes z/OS HHSC Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes z/OS Atos Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes VSE OAG‐AL Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes VSE OAG‐AL Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes z/OS OAG‐AL Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes z/OS OAG‐CS Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes z/OS OAG‐CS Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes z/OS OAG‐CS Deployed DCS LOS Gold C
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Respo
ndent 
Retain

ed?
Y/N $ FMV

Asset 
Classification Functional Category

Functional Sub-
category Category Class Consolidated

Operating 
System ID Company Status Service Tier

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes z/OS OAG‐CS Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes z/OS RRC Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes z/OS RRC Deployed DCS LOS Gold C

Y In‐Scope Mainframe Device Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Mainframe Device Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Mainframe Device Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Mainframe Device Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Mainframe Device Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Storage Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Storage Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Mainframe Device Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Mainframe Device Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Mainframe Device Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Mainframe Device Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Mainframe Device Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Mainframe Device Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Storage Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Storage Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Mainframe Device Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Mainframe Device Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Storage Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope Storage Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope HMC Component Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope HMC Component Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope HMC Component Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope HMC Component Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes z/OS Atos Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes z/OS Atos Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes Z/OS Atos Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes z/OS TDCJ Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes z/OS TDCJ Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes z/OS TDCJ Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes z/OS Atos Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes VSE TJJD Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes z/OS TWC Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes z/OS TWC Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes z/OS TWC Deployed DCS LOS Gold C
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Respo
ndent 
Retain

ed?
Y/N $ FMV

Asset 
Classification Functional Category

Functional Sub-
category Category Class Consolidated

Operating 
System ID Company Status Service Tier

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes z/OS TWC Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes z/OS TWC Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes z/OS TWC Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes z/OS TWC Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes z/OS TWC Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes z/OS TWC Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes z/OS TXDOT Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes z/OS TXDOT Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe LPar Mainframe Hardware IBM Mainframe Yes z/OS TXDOT Deployed DCS LOS Gold C

Y In‐Scope IBM Mainframe Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Bronze C

Y In‐Scope IBM Mainframe Mainframe Hardware IBM Mainframe Yes NA Atos Deployed DCS LOS Bronze C
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Location
Is

Virtual Manufacturer
Installation

Date
Managing 

Group Model ID
Primary 

Capability RAM Subcategory Used For
Lease Start 

Date
Lease 

Termination Date
 Monthly Lease 

Costs 
Data Center‐Austin (ADC) No IBM Corporation 4/24/2017 Atos IBM Corporation SMainframe Computer Production 1/1/2017 9/30/2020

Data Center‐Austin (ADC) No IBM Corporation 4/24/2017 Atos IBM Corporation SMainframe Computer Production 1/1/2017 9/30/2020

Data Center‐Austin (ADC) No IBM Corporation 4/24/2017 Atos IBM Corporation SMainframe Computer Production 1/1/2017 9/30/2020

Data Center‐Austin (ADC) No IBM Corporation 4/24/2017 Atos IBM Corporation SMainframe Computer Testing 1/1/2017 9/30/2020

Data Center‐Austin (ADC) No IBM Corporation 4/24/2017 Atos IBM Corporation TMainframe Computer Production 1/1/2017 9/30/2020

Data Center‐Austin (ADC) No IBM Corporation 4/24/2017 Atos IBM Corporation TMainframe Computer Production 1/1/2017 9/30/2020

Data Center‐Austin (ADC) No IBM Corporation 7/15/2014 Atos IBM Corporation SMainframe Computer Production Owned Owned

Data Center‐Austin (ADC) No IBM Corporation 7/15/2014 Atos IBM Corporation SMainframe Computer Production Owned Owned

Data Center‐Austin (ADC) No IBM Corporation 7/15/2014 Atos IBM Corporation SMainframe Computer Production Owned Owned

Data Center‐Austin (ADC) No IBM Corporation 7/15/2014 Atos IBM Corporation SMainframe Computer Production Owned Owned

Data Center‐Austin (ADC) No IBM Corporation 5/5/2015 Atos IBM Corporation TMainframe Computer Production 1/1/2017 9/30/2020

Data Center‐Austin (ADC) No IBM Corporation 5/5/2015 Atos IBM Corporation 1Mainframe Computer Pre‐production/Stagin 1/1/2017 9/30/2020

Data Center‐Austin (ADC) No IBM Corporation 4/24/2017 Atos IBM Corporation CMainframe Computer Production 1/1/2017 9/30/2020

Data Center‐Austin (ADC) No IBM Corporation 4/24/2017 Atos IBM Corporation CMainframe Computer Production 1/1/2017 9/30/2020

Data Center‐Austin (ADC) No Trenton Systems 5/5/2015 Atos Trenton Systems HMainframe Computer Testing 1/1/2017 9/30/2020

Data Center‐Austin (ADC) No Trenton Systems 5/5/2015 Atos Trenton Systems HMainframe Computer Testing 1/1/2017 9/30/2020

Data Center‐Austin (ADC) No Avocent Corporation 5/5/2015 Atos Avocent Corporati Mainframe Network Production Owned Owned

Data Center‐Austin (ADC) No Avocent Corporation 6/20/2017 Atos Avocent Corporati Mainframe Network Production Owned Owned

Data Center‐Austin (ADC) No Avocent Corporation 5/5/2015 Atos Avocent Corporati Mainframe Network Production Owned Owned

Data Center‐Austin (ADC) No Trenton Systems 5/5/2015 Atos Trenton Systems HMainframe Computer Production 1/1/2017 9/30/2020

Data Center‐Austin (ADC) No Trenton Systems 5/5/2015 Atos Trenton Systems HMainframe Computer Production 1/1/2017 9/30/2020

Data Center‐Austin (ADC) No Avocent Corporation 6/20/2017 Atos Avocent Corporati Mainframe Network Production Owned Owned

Data Center‐San Angelo (SDC) No IBM Corporation 7/18/2019 Atos IBM Corporation SMainframe Computer DR or Test Owned Owned

Data Center‐San Angelo (SDC) No Trenton Systems 7/18/2019 Atos Trenton Systems HHardware Management Computer DR or Test Owned Owned

Data Center‐San Angelo (SDC) No Trenton Systems 7/18/2019 Atos Trenton Systems HHardware Management Computer DR or Test Owned Owned

Data Center‐San Angelo (SDC) Yes IBM Corporation 9/17/2017 Atos IBM Corporation MMainframe LPAR Computer Production LPAR LPAR

Data Center‐San Angelo (SDC) Yes IBM Corporation 9/17/2017 Atos IBM Corporation MMainframe LPAR Computer Testing LPAR LPAR

Data Center‐Austin (ADC) Yes IBM Corporation 6/4/2017 Atos IBM Corporation MMainframe LPAR Computer Pre‐production/StaginLPAR LPAR

Data Center‐Austin (ADC) Yes IBM Corporation 6/4/2017 Atos IBM Corporation MMainframe LPAR Computer Production LPAR LPAR

Data Center‐Austin (ADC) Yes IBM Corporation 6/4/2017 Atos IBM Corporation MMainframe LPAR Computer Production LPAR LPAR

Data Center‐San Angelo (SDC) Yes IBM Corporation 4/9/2016 Atos IBM Corporation MMainframe LPAR Computer Development LPAR LPAR

Data Center‐San Angelo (SDC) Yes IBM Corporation 4/9/2016 Atos IBM Corporation MMainframe LPAR Computer Testing LPAR LPAR

Data Center‐San Angelo (SDC) Yes IBM Corporation 4/23/2016 Atos IBM Corporation MMainframe LPAR Computer Production LPAR LPAR
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Location
Is

Virtual Manufacturer
Installation

Date
Managing 

Group Model ID
Primary 

Capability RAM Subcategory Used For
Lease Start 

Date
Lease 

Termination Date
 Monthly Lease 

Costs 
Data Center‐San Angelo (SDC) Yes IBM Corporation 4/9/2016 Atos IBM Corporation MMainframe LPAR Computer Testing LPAR LPAR

Data Center‐Austin (ADC) Yes IBM Corporation 6/4/2017 Atos IBM Corporation MMainframe LPAR Computer Production LPAR LPAR

Data Center‐Austin (ADC) Yes IBM Corporation 6/4/2017 Atos IBM Corporation MMainframe LPAR Computer Testing LPAR LPAR

Data Center‐San Angelo (SDC) No IBM Corporation 3/30/2016 Atos IBM Corporation SMainframe Computer Production 1/1/2017 9/30/2020

Data Center‐San Angelo (SDC) No IBM Corporation 3/30/2017 Atos IBM Corporation SMainframe Computer Production 1/1/2017 9/30/2020

Data Center‐San Angelo (SDC) No IBM Corporation 3/30/2017 Atos IBM Corporation SMainframe Computer Production 1/1/2017 9/30/2020

Data Center‐San Angelo (SDC) No IBM Corporation 3/30/2017 Atos IBM Corporation SMainframe Computer Production 1/1/2017 9/30/2020

Data Center‐San Angelo (SDC) No IBM Corporation 3/30/2017 Atos IBM Corporation SMainframe Computer Testing 1/1/2017 9/30/2020

Data Center‐San Angelo (SDC) No IBM Corporation 7/10/2017 Atos IBM Corporation TMainframe Computer Production 1/1/2017 9/30/2020

Data Center‐San Angelo (SDC) No IBM Corporation 7/10/2017 Atos IBM Corporation TMainframe Computer Production 1/1/2017 9/30/2020

Data Center‐San Angelo (SDC) No Avocent Corporation 4/18/2017 Atos Avocent Corporati Mainframe Network Production Owned Owned

Data Center‐San Angelo (SDC) No Avocent Corporation 4/18/2017 Atos Avocent Corporati Mainframe Network Production Owned Owned

Data Center‐San Angelo (SDC) No Avocent Corporation 4/18/2017 Atos Avocent Corporati Mainframe Network Production Owned Owned

Data Center‐San Angelo (SDC) No Avocent Corporation 4/18/2017 Atos Avocent Corporati Mainframe Network Production Owned Owned

Data Center‐San Angelo (SDC) No IBM Corporation 7/15/2014 Atos IBM Corporation SMainframe Computer Production Owned Owned

Data Center‐San Angelo (SDC) No IBM Corporation 7/15/2014 Atos IBM Corporation SMainframe Computer Production Owned Owned

Data Center‐San Angelo (SDC) No IBM Corporation 7/15/2014 Atos IBM Corporation SMainframe Computer Production Owned Owned

Data Center‐San Angelo (SDC) No IBM Corporation 7/15/2014 Atos IBM Corporation SMainframe Computer Production Owned Owned

Data Center‐San Angelo (SDC) No IBM Corporation 4/18/2017 Atos IBM Corporation TMainframe Computer Production 1/1/2017 9/30/2020

Data Center‐San Angelo (SDC) No IBM Corporation 4/27/2017 Atos IBM Corporation TMainframe Computer Production 1/1/2017 9/30/2020

Data Center‐San Angelo (SDC) No IBM Corporation 7/12/2017 Atos IBM Corporation CMainframe Computer Production 1/1/2017 9/30/2020

Data Center‐San Angelo (SDC) No IBM Corporation 7/12/2017 Atos IBM Corporation CMainframe Computer Production 1/1/2017 9/30/2020

Data Center‐San Angelo (SDC) No Trenton Systems 4/18/2017 Atos Trenton Systems HMainframe Computer Testing 1/1/2017 9/30/2020

Data Center‐San Angelo (SDC) No Trenton Systems 4/18/2017 Atos Trenton Systems HMainframe Computer Testing 1/1/2017 9/30/2020

Data Center‐San Angelo (SDC) No Trenton Systems 4/18/2017 Atos Trenton Systems HMainframe Computer Production 1/1/2017 9/30/2020

Data Center‐San Angelo (SDC) No Trenton Systems 4/18/2017 Atos Trenton Systems HMainframe Computer Production 1/1/2017 9/30/2020

Data Center‐Austin (ADC) Yes IBM Corporation 6/4/2017 Atos IBM Corporation MMainframe LPAR Computer Testing LPAR LPAR

Data Center‐San Angelo (SDC) Yes IBM Corporation 2/22/2007 Atos IBM Corporation MMainframe LPAR Computer Testing LPAR LPAR

Data Center‐San Angelo (SDC) Yes IBM Corporation 9/17/2017 Atos IBM Corporation MMainframe LPAR Computer DR or Test LPAR LPAR

Data Center‐San Angelo (SDC) Yes IBM Corporation 8/12/2017 Atos IBM Corporation MMainframe LPAR Computer Production LPAR LPAR

Data Center‐San Angelo (SDC) Yes IBM Corporation 8/12/2017 Atos IBM Corporation MMainframe LPAR Computer Production LPAR LPAR

Data Center‐San Angelo (SDC) Yes IBM Corporation 8/12/2017 Atos IBM Corporation MMainframe LPAR Computer Development LPAR LPAR

Data Center‐San Angelo (SDC) Yes IBM Corporation 8/12/2017 Atos IBM Corporation MMainframe LPAR Computer Testing LPAR LPAR

Data Center‐Austin (ADC) Yes IBM Corporation 6/4/2017 Atos IBM Corporation MMainframe LPAR Computer Production LPAR LPAR

Data Center‐Austin (ADC) Yes IBM Corporation 7/9/2017 Atos IBM Corporation MMainframe LPAR Computer Production LPAR LPAR

Data Center‐Austin (ADC) Yes IBM Corporation 7/8/2017 Atos IBM Corporation MMainframe LPAR Computer Production LPAR LPAR

Data Center‐Austin (ADC) Yes IBM Corporation 7/9/2017 Atos IBM Corporation MMainframe LPAR Computer Production LPAR LPAR
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Data Center‐Austin (ADC) Yes IBM Corporation 9/9/2017 Atos IBM Corporation MMainframe LPAR Computer Production LPAR LPAR

Data Center‐Austin (ADC) Yes IBM Corporation 7/9/2017 Atos IBM Corporation MMainframe LPAR Computer Development LPAR LPAR

Data Center‐Austin (ADC) Yes IBM Corporation 7/9/2017 Atos IBM Corporation MMainframe LPAR Computer Production LPAR LPAR

Data Center‐Austin (ADC) Yes IBM Corporation 7/9/2017 Atos IBM Corporation MMainframe LPAR Computer Testing LPAR LPAR

Data Center‐Austin (ADC) Yes IBM Corporation 7/9/2017 Atos IBM Corporation MMainframe LPAR Computer Production LPAR LPAR

Data Center‐Austin (ADC) Yes IBM Corporation 7/9/2017 Atos IBM Corporation MMainframe LPAR Computer Development LPAR LPAR

Data Center‐San Angelo (SDC) Yes IBM Corporation 6/30/2017 Atos IBM Corporation MMainframe LPAR Computer Development LPAR LPAR

Data Center‐San Angelo (SDC) Yes IBM Corporation 6/30/2017 Atos IBM Corporation MMainframe LPAR Computer Production LPAR LPAR

Data Center‐San Angelo (SDC) Yes IBM Corporation 6/30/2017 Atos IBM Corporation MMainframe LPAR Computer Testing LPAR LPAR

Data Center‐San Angelo (SDC) No SMC 4/9/2016 Atos SMC EZ Switch SMMainframe Network Production Owned Owned

Data Center‐San Angelo (SDC) No SMC 4/9/2016 Atos SMC EZ Switch SMMainframe Network Production Owned Owned
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Existing Hardware Maintenance contracts
NOTE:  Hardware Maintenance contracts separated from the Software tab.  Data may be added throughout the procurement process.

Respondent 
Retained?

Y/N
No. Company Contract Number Amount

Charging 
Mechanism

Cooperative Contract
Effective 
Date

Expiration 
Date

Contract 
State

Description
Contract 
Term

Type Class
Cancella
tion 

Window
Penalty Comment

Y Atos 0 Base Variable Atos agreement 5/1/2012 6/30/2020 Active MDR_Xerox_IBM_IBM 96 Months Hardware Maintenance IBM Mainframe

Y
DCS Shared 

Company
0 Base Variable

N/A this module is for 

an exception to t
7/11/2018 7/9/2026 Active

HWMT_KVM/KMM_Exce

ption
96 Months Hardware Maintenance IBM Mainframe

This contract is 

never ending to 

cover exceptions 

for KVMs / KMMs

Y Atos 0 Base Variable Atos agreement 1/1/2017 12/31/2019 Active MFM_Atos_IBM_IBM 36 Months Hardware Maintenance IBM Mainframe

Y Atos 0 Atos agreement 8/30/2018 8/29/2020 Active
MDR_Xerox_SMS_Variou

s_T&M
24 Months Hardware Maintenance IBM Mainframe
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Existing Software
Complete "Respondent Retained? Y/N" column to indicate if Respondent will retain software.
NOTE:  DIR has provided an initial asset list.  Additional data may be added throughout the procurement process.

 Respondent Retained?Y/N Vendor Historically U Customer SSC or In Unit Ra Who owns license Access Agreement on File Contract Module Effective Date Expiration Date

Y

ASG Technologies Group Non‐Hub TDCJ SSC Agency
ASG would not agree to agreement in 

2012; Accepted PO in 2014 
9/1/2019 8/31/2020

Y

ASG Technologies Group Non‐Hub TWC SSC Agency
ASG would not agree to agreement in 

2012; Accepted PO in 2017
9/1/2017 8/31/2020

Y

ASG Technologies Group Non‐Hub TxDOT SSC Agency ASG_TxDOT_2012 9/1/2017 8/31/2020

Y

Blenheim Software Non‐Hub OAG‐CS SSC Agency BlenheimSoftware_OAG‐CS_2012 9/1/2019 8/31/2020

Y

BMC Non‐Hub TDCJ SSC Agency No; Accepted PO 6/1/2019 5/31/2020

Y

CA Technologies Non‐Hub HHSC SSC Atos Not applicable 1/1/2019 12/31/2020

Y

CA Technologies Non‐Hub OAG‐AL SSC Atos Not applicable 1/1/2019 12/31/2020

Y

CA Technologies Non‐Hub OAG‐CS SSC Atos Not applicable 1/1/2019 12/31/2020

Y

CA Technologies Non‐Hub RRC SSC Atos Not applicable 1/1/2019 12/31/2020

Y

CA Technologies Non‐Hub TJJD SSC Atos Not applicable 1/1/2019 12/31/2020

Y

CA Technologies Non‐Hub TXDOT SSC Atos Not applicable 1/1/2019 12/31/2020
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Existing Software
Complete "Respondent Retained? Y/N" column to indicate if Respondent will retain software.
NOTE:  DIR has provided an initial asset list.  Additional data may be added throughout the procurement process.

 Respondent Retained?Y/N Vendor Historically U Customer SSC or In Unit Ra Who owns license Access Agreement on File Contract Module Effective Date Expiration Date

Y

Chicago‐Soft Non‐Hub HHSC SSC Agency
ChicagoSoft_HHSC_2012_NoVendorA

cknowledgement; Accepted PO
9/1/2019 8/31/2020

Y

Chicago‐Soft Non‐Hub TWC SSC Agency None; Accepted PO 9/1/2019 8/31/2020

Y
Compuware Non‐Hub RRC SSC Atos

Vendor accepted PO & signed 1 year 

License Agreement
9/1/2019 8/31/2020

Y
Compuware Non‐Hub TDCJ SSC Atos

Vendor accepted PO & signed 1 year 

License Agreement
9/1/2019 8/31/2020

Y

Compuware Non‐Hub TWC SSC Atos
Vendor accepted PO & signed 1 year 

License Agreement
9/1/2019 8/31/2020

Y

CSI International Non‐Hub OAG‐AL SSC Agency CSIInternational_OAG‐AL_2012 9/1/2019 8/31/2020

Y

CSI International Non‐Hub TxDOT SSC Agency CSIInternational_TxDOT_2012 9/1/2019 8/31/2020

Y

Data Processing Techniques Non‐Hub RRC SSC Agency
DataProcesswingTechniques_RRC_20

12
9/1/2019 9/30/2020

Y

H&W Computer Systems Non‐Hub TDCJ SSC Agency HandWComputerSystems_TDCJ_2012 9/1/2019 8/31/2020

Y
IBM Non‐Hub Atos In Unit Rate Atos Not applicable Assorted 8/31/2020

Y
IBM Non‐Hub Atos for HHSC In Unit Rate Atos  Not applicable Assorted 8/31/2020

Y
IBM Non‐Hub Atos for OAG‐CS In Unit Rate Atos  Not applicable Assorted 8/31/2020

Y
IBM Non‐Hub

Atos for RRC / OAG‐

AL / TJJD
In Unit Rate Atos Not applicable Assorted 8/31/2020

Y
IBM Non‐Hub Atos for TDCJ In Unit Rate Atos Not applicable Assorted 8/31/2020

Y
IBM Non‐Hub Atos for TWC In Unit Rate Atos Not applicable Assorted 8/31/2020
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Existing Software
Complete "Respondent Retained? Y/N" column to indicate if Respondent will retain software.
NOTE:  DIR has provided an initial asset list.  Additional data may be added throughout the procurement process.

 Respondent Retained?Y/N Vendor Historically U Customer SSC or In Unit Ra Who owns license Access Agreement on File Contract Module Effective Date Expiration Date

Y
IBM Non‐Hub Atos for TxDOT In Unit Rate ATOS Not applicable Assorted 8/31/2020

Y

Innovation Data Processing Non‐Hub TxDOT SSC Agency
InnovationDataProcessing_TxDOT_20

12
9/1/2019 8/31/2020

Y

Levi Ray & Shoup Non‐Hub HHSC SSC Agency LeviRayShoup_HHSC_2012 9/1/2019 8/31/2020

Y

Levi Ray & Shoup Non‐Hub OAG‐CS SSC Agency LeviRayShoup_OAG‐CS_2012 9/1/2019 8/31/2020

Y

Levi Ray & Shoup Non‐Hub TWC SSC Agency LeviRayShoup_TWC_2012 9/1/2019 8/31/2020
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Existing Software
Complete "Respondent Retained? Y/N" column to indicate if Respondent will retain software.
NOTE:  DIR has provided an initial asset list.  Additional data may be added throughout the procurement process.

 Respondent Retained?Y/N Vendor Historically U Customer SSC or In Unit Ra Who owns license Access Agreement on File Contract Module Effective Date Expiration Date

Y

Levi Ray & Shoup Non‐Hub TWC SSC Agency No.  Accepted PO for initial Purchase 9/1/2019 8/31/2021

Y

Levi Ray & Shoup Non‐Hub TxDOT SSC Agency LeviRayShoup_TxDOT_2012 9/1/2019 8/31/2020
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Existing Software
Complete "Respondent Retained? Y/N" column to indicate if Respondent will retain software.
NOTE:  DIR has provided an initial asset list.  Additional data may be added throughout the procurement process.

 Respondent Retained?Y/N Vendor Historically U Customer SSC or In Unit Ra Who owns license Access Agreement on File Contract Module Effective Date Expiration Date

Y

MacKinney Systems Non‐Hub OAG‐AL SSC Agency MacKinneySystems_OAG‐AL_2012 9/1/2019 8/31/2020

Y

MacKinney Systems Non‐Hub RRC SSC Agency MacKinneySystems_RRC_2012 9/1/2019 8/31/2020
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Existing Software
Complete "Respondent Retained? Y/N" column to indicate if Respondent will retain software.
NOTE:  DIR has provided an initial asset list.  Additional data may be added throughout the procurement process.

 Respondent Retained?Y/N Vendor Historically U Customer SSC or In Unit Ra Who owns license Access Agreement on File Contract Module Effective Date Expiration Date

Y

MacKinney Systems Non‐Hub TDCJ SSC Agency MacKinneySystems_TDCJ_2012 9/1/2019 8/31/2020

Y

Merrill Consultants Non‐Hub Atos In Unit Rate Atos Not applicable 1/1/2019 12/31/2019

Y

Merrill Consultants Non‐Hub OAG‐CS SSC Agency
No ‐ All terms clearly listed on 

MXG.com; Accepted PO.
1/1/2019 12/31/2019
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Existing Software
Complete "Respondent Retained? Y/N" column to indicate if Respondent will retain software.
NOTE:  DIR has provided an initial asset list.  Additional data may be added throughout the procurement process.

 Respondent Retained?Y/N Vendor Historically U Customer SSC or In Unit Ra Who owns license Access Agreement on File Contract Module Effective Date Expiration Date

Y

Merrill Consultants Non‐Hub TWC SSC Agency
No ‐ All terms clearly listed on 

MXG.com; Accepted PO.
1/1/2019 12/31/2019

Y

Merrill Consultants Non‐Hub TxDOT SSC Agency
No ‐ All terms clearly listed on 

MXG.com; Accepted PO.
11/14/2019 11/13/2019

Y Metron Non‐Hub Atos In Unit Rate Atos Not applicable 1/1/2019 12/31/2019

Y

Natworks Non‐Hub OAG‐AL SSC Agency NatWorks_OAG‐AL_2012 9/1/2019 8/31/2020

Y New Era Software Non‐Hub Atos In Unit Rate Atos No 1/1/2013 8/31/2020

Y

Pitney Bowes Business Insight Non‐Hub OAG‐CS SSC Agency
Vendor did not sign access agreement 

in 2012 but vendor accepted PO's
9/1/2019 8/31/2020

Y

Pitney Bowes Business Insight Non‐Hub TWC SSC Agency
Vendor did not sign access agreement 

in 2012 but vendor accepted PO's
9/1/2019 8/31/2020
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Existing Software
Complete "Respondent Retained? Y/N" column to indicate if Respondent will retain software.
NOTE:  DIR has provided an initial asset list.  Additional data may be added throughout the procurement process.

 Respondent Retained?Y/N Vendor Historically U Customer SSC or In Unit Ra Who owns license Access Agreement on File Contract Module Effective Date Expiration Date

Y

Rocket Software Non‐Hub RRC SSC Agency RocketSoftware_RRC_2012 9/1/2019 8/31/2020

Y

Rocket Software Non‐Hub TWC SSC Agency RocketSoftware_TWC_2012 9/1/2019 8/31/2020

Y

Rocket Software Non‐Hub TxDOT SSC Agency RocketSoftware_TxDOT_2012 9/1/2019 8/31/2020

Y

Rocket Software ‐ Computer Corporation of America Non‐Hub HHSC SSC Agency ComputerCorpAmerica_HHSC_2012 9/1/2019 8/31/2020

Y

Rocket Software ‐ Computer Corporation of America Non‐Hub TJJD SSC Agency ComputerCorpAmerica_TJJD_2012 9/1/2019 8/31/2020

Y

SAS Institute Non‐Hub HHSC SSC Agency SAS_HHSC_2012 1/1/2019 12/31/2019

Y

SAS Institute Non‐Hub OAG‐CS SSC EIS_OAG‐CS_2012 9/1/2019 8/31/2020

Y

SAS Institute Non‐Hub TWC SSC Agency SAS_TWC_2012 1/1/2019 12/31/2019
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Existing Software
Complete "Respondent Retained? Y/N" column to indicate if Respondent will retain software.
NOTE:  DIR has provided an initial asset list.  Additional data may be added throughout the procurement process.

 Respondent Retained?Y/N Vendor Historically U Customer SSC or In Unit Ra Who owns license Access Agreement on File Contract Module Effective Date Expiration Date

Y

SAS Institute Non‐Hub TxDOT SSC Agency EIS_TxDOT_2012 9/1/2019 8/31/2020

Y

Software AG Non‐Hub OAG‐AL SSC

Atos as the Assignee 

of Texas Department 

of Information 

Resources

Signed Amendments 9/1/2019 8/31/2020

Y

Software AG Non‐Hub OAG‐CS SSC

Atos as the Assignee 

of Texas Department 

of Information 

Resources

Signed Amendments 9/1/2019 8/31/2020

Y

Software AG Non‐Hub TWC SSC

Atos as the Assignee 

of Texas Department 

of Information 

Resources

Signed Amendments 9/1/2019 8/31/2020

Y

Software AG Non‐Hub TxDOT SSC

Atos as the Assignee 

of Texas Department 

of Information 

Resources

Signed Amendments 9/1/2019 8/31/2019

Y Software and Management Association Non‐Hub Atos In Unit Rate Atos Not applicable 5/1/2019 4/30/2020

Y

Software Diversified Services Non‐Hub TDCJ SSC Agency
SoftwareDiversifiedServics_TDCJ_201

2
9/1/2019 8/31/2020

Y

Software Engineering of America Non‐Hub OAG‐CS SSC Agency
SoftwareEngineeringAmerica_OAG‐

CS_2012
9/1/2019 8/31/2020

6 ‐ Software ‐ Page 26 of 81



Existing Software
Complete "Respondent Retained? Y/N" column to indicate if Respondent will retain software.
NOTE:  DIR has provided an initial asset list.  Additional data may be added throughout the procurement process.

 Respondent Retained?Y/N Vendor Historically U Customer SSC or In Unit Ra Who owns license Access Agreement on File Contract Module Effective Date Expiration Date

Y

Syncsort Non‐Hub HHSC SSC Agency Syncsort_HHSC_2012 9/1/2018 8/31/2020

Y

Syncsort Non‐Hub OAG‐CS SSC Agency
Syncsort_OAG‐CS_2012

Vendor accepted PO for Ironstream
9/1/2019 8/31/2020

Y

Syncsort Non‐Hub TWC SSC Agency Syncsort_TWC_2012 9/1/2017 8/31/2020

Y

Syncsort Non‐Hub TWC SSC Agency Vendor accepted PO  7/29/2019 7/28/2020

Y

Syncsort Non‐Hub TxDOT SSC Agency Syncsort_TxDOT_2012 1/1/2019 12/31/2021

Y

Systemware Non‐Hub HHSC SSC Agency No.  Accepted PO 9/1/2019 8/31/2020

Y

Treehouse Software Non‐Hub OAG‐AL SSC Agency TreehouseSoftware_OAG‐AL_2012 9/1/2019 8/31/2021

Y

Treehouse Software Non‐Hub OAG‐CS SSC Agency TreehouseSoftware_OAG‐CS_2012 9/1/2019 8/31/2020

Y

Vanguard Integrity Professionals Non‐Hub TDCJ SSC Agency Vanguard_TDCJ_2012 9/1/2019 8/31/2022

Y

Watson & Walker Non‐Hub Atos In Unit Rate Atos None 1/1/2019 12/31/2019
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Existing Software
Complete "Respondent Retained? Y/N" column to indicate if Respondent will retain software.
NOTE:  DIR has provided an initial asset list.  Additional data may be added throughout the procurement process.

 Respondent Retained?Y/N Vendor Historically U Customer SSC or In Unit Ra Who owns license Access Agreement on File Contract Module Effective Date Expiration Date

Y

Xerox Non‐Hub TWC SSC Agency Xerox_TWC_2012 11/1/2018 10/31/2019
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Left Blank Intentionally

Left Blank Intentionally
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Products List Part 1 Products List Part 2

Left Blank Intentionally

Left Blank Intentionally

Left Blank Intentionally

Left Blank Intentionally

Left Blank Intentionally

Left Blank Intentionally

Left Blank Intentionally
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Products List Part 1 Products List Part 2

Left Blank Intentionally

Left Blank Intentionally

Left Blank Intentionally

Left Blank Intentionally
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Left Blank Intentionally

Left Blank Intentionally

Left Blank Intentionally

Left Blank Intentionally

Left Blank Intentionally

Left Blank Intentionally

Left Blank Intentionally

Left Blank Intentionally
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Left Blank Intentionally

Left Blank Intentionally

Left Blank Intentionally

Left Blank Intentionally

Left Blank Intentionally

Left Blank Intentionally

Left Blank Intentionally

Left Blank Intentionally

Left Blank Intentionally

Left Blank Intentionally
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Left Blank Intentionally
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Products List Part 3 Renewal Cancellation Notice

Left Blank Intentionally
ASG requests 90 days written notice in advance normally.  For this contract they require 30 

days minimum advance notice

Left Blank Intentionally
Client may not cancel maintenance services for the Reinstated Licensed Products prior to 

9/1/20;.  ASG requests 90 days written notice in advance normally.

Left Blank Intentionally
TERM license with additional yearly maintenance fees ‐ termination of maintenance fees 

rquires notice in writing at least 90 days prior to  support renewal expiration

Left Blank Intentionally
30 days advance notice ‐ This is a Contract with an annual renewal, with 30 days cancellation 

notice period required 

Left Blank Intentionally BMC requests 30 days advance notice if not renewing maintenance

Left Blank Intentionally

Under Atos ELA ‐ either have or do not have CA ‐ no reduction per product removal or 

product addition; Increase in MIPS will cause increase in price; Current Agreement goes thru 

2023.  Pricing is shown for CY2019 & CY2020 combined

Left Blank Intentionally

Under Atos ELA ‐ either have or do not have CA ‐ no reduction per product removal or 

product addition; Increase in MIPS will cause increase in price; Current Agreement goes thru 

2023.  Pricing is shown for CY2019 & CY2020 combined

Left Blank Intentionally

Under Atos ELA ‐ either have or do not have CA ‐ no reduction per product removal or 

product addition; Increase in MIPS will cause increase in price; Current Agreement goes thru 

2023.  Pricing is shown for CY2019 & CY2020 combined

Left Blank Intentionally

Under Atos ELA ‐ either have or do not have CA ‐ no reduction per product removal or 

product addition; Increase in MIPS will cause increase in price; Current Agreement goes thru 

2023.  Pricing is shown for CY2019 & CY2020 combined

Left Blank Intentionally

Under Atos ELA ‐ either have or do not have CA ‐ no reduction per product removal or 

product addition; Increase in MIPS will cause increase in price; Current Agreement goes thru 

2023.  Pricing is shown for CY2019 & CY2020 combined

Under Atos ELA ‐ either have or do not have CA ‐ no reduction per product removal or 

product addition; Increase in MIPS will cause increase in price; Current Agreement goes thru 

2023.  Pricing is shown for CY2019 & CY2020 combined
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Products List Part 3 Renewal Cancellation Notice

Left Blank Intentionally No advance notice required

Left Blank Intentionally No advance notice required

Left Blank Intentionally
A new Term License with Support Agreement must be negotiated prior to 8/31/2020 or 

products must be removed

Left Blank Intentionally
A new Term License with Support Agreement must be negotiated prior to 8/31/2020 or 

products must be removed

Left Blank Intentionally
A new Term License with Support Agreement must be negotiated prior to 8/31/2020 or 

products must be removed

Left Blank Intentionally No advance notice required

Left Blank Intentionally No advance notice required

Left Blank Intentionally May be cancelled up to current expiration date

Left Blank Intentionally Must receive in writing 30 days prior to expiration date.  

Left Blank Intentionally
30 Day Advance Written Notice for MLC Products; 30 Day Advance Written Notice for z/OTC 

with trueup & removal effective at next ELA renewal

Left Blank Intentionally
30 Day Advance Written Notice for MLC Products; 30 Day Advance Written Notice for z/OTC 

with trueup & removal effective at next ELA renewal

30 Day Advance Written Notice for MLC Products; 30 Day Advance Written Notice for z/OTC 

with trueup & removal effective at next ELA renewal

30 Day Advance Written Notice for MLC Products; 30 Day Advance Written Notice for z/OTC 

with trueup & removal effective at next ELA renewal

30 Day Advance Written Notice for MLC Products; 30 Day Advance Written Notice for z/OTC 

with trueup & removal effective at next ELA renewal

30 Day Advance Written Notice for MLC Products; 30 Day Advance Written Notice for z/OTC 

with trueup & removal effective at next ELA renewal
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Products List Part 3 Renewal Cancellation Notice

Left Blank Intentionally
30 Day Advance Written Notice for MLC Products; 30 Day Advance Written Notice for z/OTC 

with trueup & removal effective at next ELA renewal

30 Days advance notice

Left Blank Intentionally No advance notice required

Left Blank Intentionally No advance notice required

Left Blank Intentionally No advance notice required
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Products List Part 3 Renewal Cancellation Notice

Left Blank Intentionally 5 Year Term License paid annually

Left Blank Intentionally No advance notice required
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Products List Part 3 Renewal Cancellation Notice

Left Blank Intentionally 30 Day Advance Notice 

Left Blank Intentionally 30 Day Advance Notice 
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Products List Part 3 Renewal Cancellation Notice

Left Blank Intentionally 30 Day Advance Notice 

Left Blank Intentionally Subscription License ‐ must cancel prior to current expiration date

Left Blank Intentionally Subscription License ‐ must cancel prior to current expiration date
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Products List Part 3 Renewal Cancellation Notice

Left Blank Intentionally Subscription License ‐ must cancel prior to current expiration date

Left Blank Intentionally Subscription License ‐ must cancel prior to current expiration date

Left Blank Intentionally Not Applicable

Left Blank Intentionally No advance notice required

Left Blank Intentionally Not Applicable

Left Blank Intentionally
Renewal PO needs to be issued to vendor no later than 5 days prior to current Expiration 

date

Left Blank Intentionally
Renewal PO needs to be issued to vendor no later than 5 days prior to current Expiration 

date
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Products List Part 3 Renewal Cancellation Notice

Left Blank Intentionally Cancellation requirements are 60 days in advance 

Left Blank Intentionally Cancellation requirements are 60 days in advance 

Left Blank Intentionally Cancellation requirements are 60 days in advance 

Left Blank Intentionally
Licensee may terminate this annual subscription license by written notice 60 days prior to 

the end of the current term

Licensee may terminate this annual subscription license by written notice 60 days prior to 

the end of the current term

Left Blank Intentionally Outsourcing Agreement 

The terms and conditions of GSA Schedule 47QTCA18D0081 held by Executive Information 

Systems, LLC apply to any license of SAS

Institute Inc. software products and any purchase of SAS Institute Inc. services or 

support/maintenance, including any open market license or purchase. These terms and 

conditions can be found at www.execinfosys.com or are available upon request. Any 

additional or different terms

and conditions received with, or incorporated by reference in, any customer purchase order 

or other customer purchase documentation are expressly rejected and inapplicable to any 

such license or purchase.

Left Blank Intentionally Outsourcing Agreement 
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Products List Part 3 Renewal Cancellation Notice

Left Blank Intentionally DIR‐TSO‐4368

Left Blank Intentionally
DIR‐E negotiates usage/capacity multi‐year agreements.  Atos is the outsourcer only.  Pricing 

listed is the DIR‐E spread for Amendment 4 for OAG‐AL; OAG‐CS; TWC; TxDOT & TDI

Left Blank Intentionally
DIR‐E negotiates usage/capacity multi‐year agreements.  Atos is the outsourcer only.  Pricing 

listed is the DIR‐E spread for Amendment 4 for OAG‐AL; OAG‐CS; TWC; TxDOT & TDI

Left Blank Intentionally
DIR‐E negotiates usage/capacity multi‐year agreements.  Atos is the outsourcer only.  Pricing 

listed is the DIR‐E spread for Amendment 4 for OAG‐AL; OAG‐CS; TWC; TxDOT & TDI

Left Blank Intentionally
DIR‐E negotiates usage/capacity multi‐year agreements.  Atos is the outsourcer only.  Pricing 

listed is the DIR‐E spread for Amendment 4 for OAG‐AL; OAG‐CS; TWC; TxDOT & TDI

Left Blank Intentionally Not Applicable

Left Blank Intentionally

Any change involving a third party  who will access, host, install, run or support SDS licensed 

software must be

pre‐approved in writing and / or to the CPU where thesoftware runs will require a new 

license access agreement

Left Blank Intentionally 30 days advance written notice to cancel.
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Products List Part 3 Renewal Cancellation Notice

Left Blank Intentionally Subscription License ‐ must cancel or renew prior to current expiration date

Left Blank Intentionally 30 days advance notice

Left Blank Intentionally 30 Days Advance Notice

Left Blank Intentionally 30 Days Advance Notice

Left Blank Intentionally Subscription License ‐ must cancel or renew prior to current expiration date

Left Blank Intentionally Annual License Fee ‐ if not renewed prior to expiration then usage rights are terminated

Left Blank Intentionally

This maintenance can be cancelled anytime up to the renewal date – If cancelled after the 

renewal date and after payment has been made, there is

no refund.

Left Blank Intentionally This maintenance can be cancelled anytime up to the renewal date 

Left Blank Intentionally

No notice required for cancellation; No refund on committed Purchases of support; Any 

change involving a third party  who will access, host, install, run or support Vanguard 

licensed software must be

pre‐approved in writing and / or to the CPU where the software runs will require a new 

license access agreement

Left Blank Intentionally Subscription ‐If not renewed prior then no right to use
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Products List Part 3 Renewal Cancellation Notice

Left Blank Intentionally Annual License Fee ‐ if not renewed prior to expiration then usage rights are terminated
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Penalties Notes Purchase Order # Amount Assignable

Penalty for not complying with 30 day advance notice will be full renewal of the product until 

next term.    
Any change to 3rd party access or to CPU must be notified in writing.           22,053.00 

Agency owned license; See 

Agency for terms to assign

Committed contract thru 8/31/2020 ‐ payment required.

 Maintenance for the Reinstated Licensed Products for the period 9/1/20 thru 8/31/21 shall 

be $135358.   Thereafter maintenance shall increase by 5% per anum over prior year ‐ not 

applicable to increases in licensed capacity or usage

        390,909.00 
Agency owned license; See 

Agency for terms to assign

Nothng extends beyond end of Term License ‐ requires new contract prior to 8/31/2020

NTT Data and Atos may provide data processing services for Licensee;Any change to 3rd 

party access or to CPU must be notified in writing.  Note that this is both mdirange and 

mainframe software under this record

        305,969.00 
Agency owned license; See 

Agency for terms to assign

Any change to 3rd party access or to CPU must be notified in writing.           12,490.00 
Agency owned license; See 

Agency for terms to assign

Perpetual License, providing LICENSEE with full rights for the perpetual use of the LICENSED 

SOFTWARE originally procured thru CorreLog; Any change to 3rd party access or to CPU must 

be notified in writing. Note that this is Midrange & Mainframe Agents and Server for SIEM; 

Production and Non‐Production under this record

          27,214.55 
Agency owned license; See 

Agency for terms to assign

No reduction for partial year cancellation or partial year MIPS reduction MIPS Based Agreement; Allows use of Atos/CA ELA Product Catalog         127,491.72  Not applicable

No reduction for partial year cancellation or partial year MIPS reduction
MIPS Based Agreement; Allows use of Atos/CA ELA Product Catalog; Note price for this box is 

shared between OAG‐AL, RRC & TJJD
          37,061.54  Not applicable

No reduction for partial year cancellation or partial year MIPS reduction MIPS Based Agreement; Allows use of Atos/CA ELA Product Catalog     1,125,188.62  Not applicable

No reduction for partial year cancellation or partial year MIPS reduction
MIPS Based Agreement; Allows use of Atos/CA ELA Product Catalog; Note price for this box is 

shared between OAG‐AL, RRC & TJJD
          37,061.54  Not applicable

No reduction for partial year cancellation or partial year MIPS reduction
MIPS Based Agreement; Allows use of Atos/CA ELA Product Catalog; Note price for this box is 

shared between OAG‐AL, RRC & TJJD
          37,061.54  Not applicable

No reduction for partial year cancellation or partial year MIPS reduction MIPS Based Agreement; Allows use of Atos/CA ELA Product Catalog         179,377.90  Not applicable
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Any change in CPU or Outsourcer requires written notice             8,121.00 
Agency owned license; See 

Agency for terms to assign

Any change in CPU or Outsourcer requires written notice; Only licensed for smaller TWC 

Mainframe
          10,961.00 

Agency owned license; See 

Agency for terms to assign

If not TERM License agreement agreed to prior to 8/31/2020 products must be removed
Any change in CPU or Outsourcer requires written notice; Agreement is in ATOS name but 

only for the benefit of RRC, TDCJ and TWC
            8,728.56  Not applicable

If not TERM License agreement agreed to prior to 8/31/2020 products must be removed
Any change in CPU or Outsourcer requires written notice; Agreement is in ATOS name but 

only for the benefit of RRC, TDCJ and TWC
          98,846.89  Not applicable

If not TERM License agreement agreed to prior to 8/31/2020 products must be removed
Any change in CPU or Outsourcer requires written notice; Agreement is in ATOS name but 

only for the benefit of RRC, TDCJ and TWC.  Licensed for both TWC Mainframe CPUs
          88,725.25  Not applicable

Any change in CPU or Outsourcer requires written notice                936.00 
Agency owned license; See 

Agency for terms to assign

Any change in CPU or Outsourcer requires written notice             7,497.00 
Agency owned license; See 

Agency for terms to assign

If not cancelled prior to current expiration date must be paid in full             7,500.00 
Agency owned license; See 

Agency for terms to assign

No penalties if received 30 days prior.  
Any change to CPU where software runs requires written notice.  Any change to Outsourcer 

requires written notice.
          11,224.00 

Agency owned license; See 

Agency for terms to assign

Austin & San Angelo Data Centers  In Unit Rates  Not applicable

Any z/OTC product removed and then later reinstated requires re‐purchase of the license fee Atos for HHSC San Angelo Data Center  In Unit Rates  Not applicable

Any z/OTC product removed and then later reinstated requires re‐purchase of the license fee Atos for OAG‐CS San Angelo Data Center  In Unit Rates  Not applicable

Any z/OTC product removed and then later reinstated requires re‐purchase of the license fee  In Unit Rates  Not applicable

Any z/OTC product removed and then later reinstated requires re‐purchase of the license fee
Atos for TDCJ in San Angelo Data Center

 In Unit Rates  Not applicable

Any z/OTC product removed and then later reinstated requires re‐purchase of the license fee
Atos for TWC in Austin Data Center

Note ‐ Unless otherwise noted products are license for both TWC CPUs
 In Unit Rates  Not applicable
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Any z/OTC product removed and then later reinstated requires re‐purchase of the license fee Atos for TxDOT San Angelo Data Center  In Unit Rates  Not applicable

Any change in Mainframe CPU or Outsourcer requires written notice           14,080.00 
Agency owned license; See 

Agency for terms to assign

Any change in CPU or Outsourcer requires written notice           23,568.00 
Agency owned license; See 

Agency for terms to assign

Any change in CPU or Outsourcer requires written notice           70,445.00 
Agency owned license; See 

Agency for terms to assign

Any change in CPU or Outsourcer requires written notice           33,571.00 
Agency owned license; See 

Agency for terms to assign
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New agreement needs to be negotiated prior to expiration of Term License to continue 

software usage; Annual Payments of current agreement must be made on time or agreement 

is terminated

          55,334.00 

A party may assign the 

Agreement without the 

prior written permission of 

the other only in the 

following circumstances: 1) 

to an Affilizte; 2) wehre all 

or substantially all of the 

assets of a party are sold 

to, or merged or 

consolidated with, another 

Company; or 3) only in the 

case of the Licensor, where 

all or subtantially all of the 

Software licensed hereuner 

is sold to another 

Company.  Any other 

attempted assignment shall 

be invalid and void.  

Notwighstanding anything 

to the contracry stated 

herin, no assignment 

allowed hereunder shall be 

valid until the other party 

receives a valid assignment 

signed by both the assignor 

and assignee tranferring all 

rights and obligations 

hereunder to the assignee

Any change in CPU or Outsourcer requires written notice           41,349.00 
Agency owned license; See 

Agency for terms to assign
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.Any change involving a third party who will access, host, install, run or support MacKinney 

Systems licensed software must be

pre‐approved in writing and will require a new license agreement.  

Any change in Mainframe CPU or Outsourcer requires written notice             1,540.00 

Vendor has stated that Any 

change involving a third 

party who will access, host, 

install, run or support 

MacKinney Systems 

licensed software must be

pre‐approved in writing and 

will require a new license 

agreement.  Agency owns 

license so they need to 

refer to their original signed 

agreement to see if this 

conflicts

.Any change involving a third party who will access, host, install, run or support MacKinney 

Systems licensed software must be

pre‐approved in writing and will require a new license agreement.  

Any change in Mainframe CPU or Outsourcer requires written notice             4,380.00 

Vendor has stated that Any 

change involving a third 

party who will access, host, 

install, run or support 

MacKinney Systems 

licensed software must be

pre‐approved in writing and 

will require a new license 

agreement.  Agency owns 

license so they need to 

refer to their original signed 

agreement to see if this 

conflicts

6 ‐ Software ‐ Page 55 of 81



Penalties Notes Purchase Order # Amount Assignable

.Any change involving a third party who will access, host, install, run or support MacKinney 

Systems licensed software must be

pre‐approved in writing and will require a new license agreement.  

Any change in Mainframe CPU or Outsourcer requires written notice             6,590.00 

Vendor has stated that Any 

change involving a third 

party who will access, host, 

install, run or support 

MacKinney Systems 

licensed software must be

pre‐approved in writing and 

will require a new license 

agreement.  Agency owns 

license so they need to 

refer to their original signed 

agreement to see if this 

conflicts

 automatically renews unless written notice provided in advance by either party. Non‐

Payment of renewal invoice by due date constitutes cancellation of the license & right to use 

MXG; Reinstatement requires payment of back fees

 In Unit Rate ‐ 

$2500 
Not applicable

 automatically renews unless written notice provided in advance by either party. Non‐

Payment of renewal invoice by due date constitutes cancellation of the license & right to use 

MXG; Reinstatement requires payment of back fees

            2,500.00 

There is no additional fee 

to reassign a license from 

one company to another 

due to merger or 

acquisition or name 

change, but we require the 

new company to execute 

the current license 

agreement at its then 

current rate; current term 

dates are preserved
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Penalties Notes Purchase Order # Amount Assignable

 automatically renews unless written notice provided in advance by either party. Non‐

Payment of renewal invoice by due date constitutes cancellation of the license & right to use 

MXG; Reinstatement requires payment of back fees

            2,500.00 

There is no additional fee 

to reassign a license from 

one company to another 

due to merger or 

acquisition or name 

change, but we require the 

new company to execute 

the current license 

agreement at its then 

current rate; current term 

dates are preserved

 automatically renews unless written notice provided in advance by either party. Non‐

Payment of renewal invoice by due date constitutes cancellation of the license & right to use 

MXG; Reinstatement requires payment of back fees

MXG Software is licensed for use at a single physical site address, or 'data center'. For this 

purpose, a data center is defined as a single copy of MXG Software (stored on a single DASD 

device) that is executed only on processors that are connected to that DASD device. The 

MXG Software is to be executed ONLY at the licensed site, and ONLY for the analysis of data 

created at that site, and ONLY for presentation of results to the Customer exercising control 

over that site. The execution of MXG Software as an execution service (i.e., Customer using 

MXG to process another company's data, or Customer using MXG to process data which was 

created at a different data center, or Customer using MXG to process client's data, or 

Customer using MXG for consulting services based on MXG, or executing MXG Software 

against input data transmitted from a different physical data center) requires a separate 

Addendum to the License Agreement.

            2,500.00 

There is no additional fee 

to reassign a license from 

one company to another 

due to merger or 

acquisition or name 

change, but we require the 

new company to execute 

the current license 

agreement at its then 

current rate; current term 

dates are preserved

No refund for early cancellation Tool used by Atos z/OS teams  In Unit Rate  Not applicable

Any change in CPU or Outsourcer requires written notice           10,200.00 
Agency owned license; See 

Agency for terms to assign

No refund for early cancellation Tool used by Atos z/OS teams  In Unit Rate  Not applicable

If PO not received at least 5 days prior to current expiration date Pricing may increas by 

additional 10%
Any change in Mainframe CPU or Outsourcer requires written notice           56,283.70 

Agency owned license; See 

Agency for terms to assign

If PO not received at least 5 days prior to current expiration date Pricing may increas by 

additional 10%
Any change in Mainframe CPU or Outsourcer requires written notice           27,982.12 

Agency owned license; See 

Agency for terms to assign
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Penalties Notes Purchase Order # Amount Assignable

Any change in Mainframe CPU or Outsourcer requires written notice; 60 MIPS Maximum           22,812.37 
Agency owned license; See 

Agency for terms to assign

None
Any change in Mainframe CPU or Outsourcer requires written notice

Note ‐ Licensed for Smaller TWC CPU Only
          95,092.29 

Agency owned license; See 

Agency for terms to assign

Any change in Mainframe CPU or Outsourcer requires written notice         102,044.56 
Agency owned license; See 

Agency for terms to assign

Any change in Mainframe CPU or Outsourcer requires written notice         512,510.00 
Agency owned license; See 

Agency for terms to assign

Any change in Mainframe CPU or Outsourcer requires written notice         192,780.00 
Agency owned license; See 

Agency for terms to assign

SAS software & other software products associated w/ SAS are licensed on an annual or 

periodic basis & require active support in place
Any change in Mainframe CPU or Outsourcer requires written notice           27,900.00 

Agency owned license; See 

Agency for terms to assign

Any change in Mainframe CPU or Outsourcer requires written notice

Note that this agreement covers Mainframe, Midrange and PC software.  Agreement 

negotiated by Agency and Atos simply pays on their behalf

        787,696.47 
Agency owned license; See 

Agency for terms to assign

SAS software & other software products associated w/ SAS are licensed on an annual or 

periodic basis & require active support in place
Any change in Mainframe CPU or Outsourcer requires written notice           41,670.00 

Agency owned license; See 

Agency for terms to assign
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Penalties Notes Purchase Order # Amount Assignable

The terms and conditions of GSA Schedule 47QTCA18D0081 held by Executive Information 

Systems, LLC apply to any license of SAS Institute Inc. software products and any purchase of 

SAS Institute Inc. services or support/maintenance, including any open market license or 

purchase. These terms and conditions can be found at www.execinfosys.com or are available 

upon request. Any additional or different terms and conditions received with, or 

incorporated by reference in, any customer purchase order or other customer purchase 

documentation are expressly rejected and inapplicable to any such license or purchase. 

Any change in Mainframe CPU or Outsourcer requires written notice           60,158.00 
Agency owned license; See 

Agency for terms to assign

Any change in Mainframe CPU or Outsourcer requires written notice         106,828.00 
Only with permission of all 

parties

Any change in Mainframe CPU or Outsourcer requires written notice     1,127,330.00 
Only with permission of all 

parties

Any change in Mainframe CPU or Outsourcer requires written notice         386,158.00 
Only with permission of all 

parties

Any change in Mainframe CPU or Outsourcer requires written notice         185,868.00 
Only with permission of all 

parties

No refund for early cancellation Tool used by Atos z/OS teams  In Unit Rate  Not applicable

Any change in Mainframe CPU or Outsourcer requires written notice           10,459.65 

Any change requires 

paperwork which must be 

negotiated for terms of use 

and payment of 

Administrative Fee

Any change in Mainframe CPU or Outsourcer requires written notice           59,461.00 
Agency owned license; See 

Agency for terms to assign
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Penalties Notes Purchase Order # Amount Assignable

If not renewed prior to current expiration no rights to use software
Licensee is "State of Texas ‐ Mental Health Mental Retardation"

Any change in Mainframe CPU or Outsourcer requires written notice
          17,062.00 

Agency owned license; See 

Agency for terms to assign

The reinstatement of lapsed maintenance will require the payment of a reinstatement fee. 

The fee will be a prorated 30% of the then current Perpetual License Fee of all the licensed 

product components for each lapsed year. Upon reinstatement, the annual Maintenance Fee 

will also be charged.

for Subscription license ‐ if not renewed priort to current expiration  no right to use

Any change in Mainframe CPU or Outsourcer requires written notice; Agency procured 

additonal GB of Ironstream storage in July 2019 co‐termed to existing contract.  Ironstream is 

a Perpetual License, MFX & MFXPROCsort are Subscription licenses

        166,700.00 
Agency owned license; See 

Agency for terms to assign

If not renewed prior to current expiration no rights to use software
Any change in Mainframe CPU or Outsourcer requires written notice; Licensed for both TWC 

Mainframe CPUs
          45,291.00 

Agency owned license; See 

Agency for terms to assign

The reinstatement of lapsed maintenance will require the payment of a reinstatement fee. 

The fee will be a prorated 30% of the then current Perpetual License Fee of all the licensed 

product components for each lapsed year. Upon reinstatement, the annual Maintenance Fee 

will also be charged.

f

Any change in Mainframe CPU or Outsourcer requires written notice; Licensed for both TWC 

Mainframe CPUs; MFX for z/OS is a a subscription license
          23,183.00 

Agency owned license; See 

Agency for terms to assign

If not renewed prior to current expiration no rights to use software
Any change in Mainframe CPU or Outsourcer requires written notice; 3 year term with 

annual payments due each 1/1/xx
          33,999.00 

Agency owned license; See 

Agency for terms to assign

Any change in Mainframe CPU or Outsourcer requires written notice           23,870.25 
Agency owned license; See 

Agency for terms to assign

Agency accepted a 3 Year Prepay for a 10% Discount in 2018; Any change in Mainframe CPU 

or Outsourcer requires written notice
          21,531.00 

Agency owned license; See 

Agency for terms to assign

If cancelled after the renewal date and/or after payment has been made, there is no refund. Any change in Mainframe CPU or Outsourcer requires written notice           80,460.00 
Agency owned license; See 

Agency for terms to assign

Any change in Mainframe CPU or Outsourcer requires written notice         255,150.00 
Agency owned license; See 

Agency for terms to assign

No refund for early cancellation Tool used by Atos z/OS teams  In Unit Rate 

Subscription license that 

licensee must acquire 

directly
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Any change in Mainframe CPU or Outsourcer requires written notice             2,850.00 

Subscription license that 

licensee must acquire 

directly
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Existing Software Not to Exceed (NTE)
Table may differ from 6 - Software tab due to due multi- year payments being included in 6 - Software
See Exhibit 2, Section 4.5 - Software Service Charge (SSC) for additional information

Vendor Customers 2019 Annual Spend One‐Time Cost Annual Maintenance Change Term (# years) AM YR1 AM YR2 AM YR3 AM YR4
ASG 0.00% 4

TDCJ 0.00% 4

TWC 0.00% 4

TxDOT 0.00% 4

CA Technologies 0.00% 4

HHSC 0.00% 4

OAG‐AL 0.00% 4

OAG‐CS 0.00% 4

RRC 0.00% 4

TJJD 0.00% 4

TxDOT 0.00% 4

Compuware 0.00% 3+1

OAG‐CS 0.00% 3+1

RRC 0.00% 3+1

TDCJ 0.00% 3+1

TWC 0.00% 3+1

Pitney Bowes 0.00% 3+1

OAG‐CS 0.00% 3+1

TWC 0.00% 3+1

Rocket Software 0.00% 4

RRC 0.00% 4

TWC 0.00% 4

TxDOT 0.00% 4

HHSC 0.00% 4

TJJD 0.00% 4

Software AG 0.00% $4

OAG‐AL 0.00% 4

OAG‐CS 0.00% 4

TWC 0.00% 4

TxDOT 0.00% 4



Vendor Customers 2019 Annual Spend One‐Time Cost Annual Maintenance Change Term (# years) AM YR1 AM YR2 AM YR3 AM YR4
SyncSort 0.00% 3

HHSC 0.00% 3

OAG‐CS 0.00% 3

TWC 0.00% 3

TxDOT 0.00% 3

Blenheim Software OAG‐CS 0.00% 1

BMC TDCJ 0.00% 1

Chicago‐Soft 0.00%

HHSC 0.00% 1

TWC 0.00% 1

CSI International 0.00%

OAG‐AL 0.00% 1

TxDOT 0.00% 1

Data Processing Techniques RRC 0.00% 1

H&W Computer Systems TDCJ 0.00% 1

Innovative Data Processing TxDOT 0.00% 3+1

Levi Ray & Shoup 0.00%

HHSC 0.00% 1

OAG‐CS 0.00% 1

TWC 0.00% 1

TWC 0.00% 1

TxDOT 0.00% 1

MacKinney Systems 0.00%

OAG‐AL 0.00% 1

RRC 0.00% 1

TDCJ 0.00% 1

Merrill Consultants 0.00%

OAG‐CS 0.00% 1

TWC 0.00% 1

TxDOT 0.00% 1



Vendor Customers 2019 Annual Spend One‐Time Cost Annual Maintenance Change Term (# years) AM YR1 AM YR2 AM YR3 AM YR4
Natworks OAG‐AL 0.00% 1

SAS Institute 0.00%

HHSC 0.00% 1

OAG‐CS 0.00% 1

TWC 0.00% 1

TxDOT 0.00% 1

Software Diversified Services TDCJ 0.00% 1

Software Engineering of America OAG‐CS 0.00% 1

Systemware 0.00% 1

Treehouse Software 0.00%

OAG‐AL 0.00% 1

OAG‐CS 0.00% 1

Vanguard Integrity Professionals 0.00% 1

Xerox TWC 0.00% 1

Totals $0 $0 $0 0.00% $0 $0 $0 $0



Existing Third Party Contracts
Complete "Respondent Retained? Y/N" column to indicate if Respondent will retain Third Party Contracts.
NOTE:  DIR has provided an initial asset list.  Additional data may be added throughout the procurement process.

Respondent 
Retained?

Y/N  Estimated Annual Cost 

 Respondent 
Annual Cost 

included in Pricing  Vendor
Historically Underutilized 

Business (HUB) Services Description
Contact Effective 

Date
Contact Expiration 

Date
Cancellation 
Language Penalty Language Assignability

Charging 
Mechanis

m
Assignabl
e (Y/N)

N/A

7 ‐ Contracts ‐ Page 65 of 81



Appendix
The tabs in this Appendix section must be completed by Respondent.

These tabs are for informational purposes only.



Respondent Assumptions
The Respondent is to list all assumptions associated with the Charges and Services within the scope of the RFO.
Resp
onde

Item #
Price Impact
(H, M, L, N/A) SOW Ref # Description

This tab was used to capture current state at the time of 
contract award It is not intended to be updated on an ongoing
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Staffing Model - FTEs by Month
Informational purposes only
Fill out blue highlighted areas of worksheet with average FTE counts for each service per period.

Transition Base Term Option Years
SOW 

Section SOW Services
Month 1
May-20

Month 2
Jun-20

Month 3
Jul-20

Month 4
Aug-20

Year 1
FY21

Year 2
FY22

Year 3
FY23

Year 4
FY24

Year 5
FY25

Year 6
FY26

Year 7
FY27

Year 8
FY28

2 Transition Services
3.2 Operations
3.3 Production Control and Scheduling
3.4 Technical Support
3.5 Database Support and Management
3.6 Online Storage and Backup Management
3.7 Authorized User Support
3.8 Backup and Recovery Services
3.9 Intrustion Prevention

3.10 Systems Network Architecture (SNA) and TCP/IP Technical Support
3.11 Mainframe Software Procurement
3.12 Disaster Recovery Services
3.13 Security
3.14 Service Management Manuals

4 Steady State Service Evolution and Optimization Services
6 Performance Model - Service Level Agreements
8 Governance Model
9 Cross-Functional Services

Total

This tab was used to capture current state at the time of 
contract award. It is not intended to be updated on an 
ongoing basis and is retained for historical reference.
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Steady State Run Services 
Informational purposes only
Fill out blue highlighted areas of worksheet with Charges for each service per period.

Charges by SOW Service Category Base Term Option Years

SOW 
Section SOW Services

Year 1
FY21

Year 2
FY22

Year 3
FY23

Year 4
FY24

Total Base 
Term

Year 5
FY25

Year 6
FY26

Year 7
FY27

Year 8
FY28 Total Charges

2 Transition Services -$                   -$                   -$                   -$                    $                   - -$                   -$                   -$                   -$                    $                     - 
3.2 Operations 2,662,604$    2,787,487$    2,795,525$    2,796,824$     $  11,042,440 2,773,808$    2,642,830$    2,760,127$    2,751,025$     $    21,970,231 
3.3 Production Control and Scheduling 2,846,748$    2,949,231$    2,927,111$    2,898,015$     $  11,621,104 2,844,177$    2,681,474$    2,770,979$    2,732,566$     $    22,650,301 
3.4 Technical Support 5,434,974$    5,665,468$    5,652,129$    5,624,941$     $  22,377,511 5,554,718$    5,264,353$    5,472,128$    5,425,141$     $    44,093,852 
3.5 Database Support and Management 1,713,163$    1,748,684$    1,728,491$    1,709,280$     $    6,899,617 1,677,593$    1,620,814$    1,686,204$    1,662,518$     $    13,546,747 
3.6 Online Storage and Backup Management 3,465,199$    2,763,933$    2,777,730$    2,781,416$     $  11,788,278 2,996,357$    3,737,471$    3,193,229$    3,202,075$     $    24,917,409 
3.7 Authorized User Support 361,004$       336,895$       317,583$       303,278$        $    1,318,760 289,097$       304,462$       317,941$       305,432$        $      2,535,692 
3.8 Backup and Recovery Services 545,397$       515,952$       493,118$       477,614$        $    2,032,082 461,924$       441,940$       467,237$       454,574$        $      3,857,757 
3.9 Intrustion Prevention 196,540$       202,262$       194,968$       194,226$        $       787,996 195,929$       210,656$       240,543$       241,479$        $      1,676,603 
3.1 Systems Network Architecture (SNA) and TCP/IP Technica 374,627$       348,977$       329,270$       314,742$        $    1,367,616 299,338$       315,603$       329,967$       317,356$        $      2,629,880 

3.11 Mainframe Software Procurement 61,250$         60,585$         60,696$         61,598$          $       244,129 62,195$         69,613$         77,257$         78,868$          $         532,062 
3.12 Disaster Recovery Services 1,085,489$    920,950$       902,984$       900,294$        $    3,809,716 891,790$       345,433$       44,323$         50,664$          $      5,141,927 
3.13 Security 613,317$       605,550$       634,320$       643,320$        $    2,496,508 621,819$       761,798$       776,811$       793,338$        $      5,450,273 
3.14 Service Management Manuals 57,998$         54,525$         51,918$         50,079$          $       214,520 48,059$         51,123$         53,924$         52,319$          $         419,945 

4 Steady State Service Evolution and Optimization Services 183,749$       181,756$       182,087$       184,795$        $       732,387 186,586$       208,838$       231,770$       236,604$        $      1,596,185 
6 Performance Model - Service Level Agreements 122,499$       121,170$       121,391$       123,197$        $       488,257 124,391$       139,225$       154,514$       157,736$        $      1,064,123 
8 Governance Model 785,071$       770,336$       770,231$       781,163$        $    3,106,801 787,751$       889,863$       995,007$       1,015,703$     $      6,795,125 
9 Cross-Functional Services 309,284$       288,314$       273,740$       263,579$        $    1,134,917 252,355$       270,589$       287,266$       278,428$        $      2,223,554 

Total Charges 20,818,914$  20,322,075$  20,213,290$  20,108,360$  81,462,639$  20,067,887$  19,956,085$  19,859,228$  19,755,826$  161,101,665$   
Control Check to Tab 2 - Run Services (should be zero) (0)$                    0$                     0$                     (0)$                    0$                     0$                     0$                     0$                     0$                     0$                        

This tab was used to capture current state at the time of 
contract award. It is not intended to be updated on an 
ongoing basis and is retained for historical reference.
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Steady State Run Services 
Informational purposes only
Fill out blue highlighted areas of worksheet 
with Charges for select RUs by expense 
category per period The "Tab 2 Total" is

Charges by Expense Category Base Term Option Years

Resource Unit Expense Category
Year 1
FY21

Year 2
FY22

Year 3
FY23

Year 4
FY24

Total Base 
Term

Year 5
FY25

Year 6
FY26

Year 7
FY27

Year 8
FY28 Total Charges

CPU Hour Labor
Hardware
Software
Other
Total
Tab 2 Total

CPU Hour - Specialty Engine Labor
Hardware
Software
Other
Total
Tab 2 Total

Allocated Application DASD Labor
Hardware
Software
Other
Total
Tab 2 Total

Application Tapes in Storage - VTS Labor
Hardware
Software
Other
Total
Tab 2 Total

CPA Custom DR Service Labor
Hardware
Software
Other
Total
Tab 2 Total

This tab was used to capture current state at the time of 
contract award. It is not intended to be updated on an 
ongoing basis and is retained for historical reference.



Transition Services Bill of Materials
Informational purposes only
Fill out blue highlighted areas of worksheet for all hardware and software included in Transition Charges.
Respondent may add (insert) additional rows as necessary.
Transition Bill of 
Materials are 
Hardware purchases must include five years of maintenance in Charges.
Software License 
Charges, after the 
Transition Hardware and Software purchases are owned by Respondent and must be transferrable to DIR or DIR Assignee.

SOW Section Item No. Manufacturer Model No. Description Capacity
Number 
of Units

Unit 
Costs

Original 
Purchase

5 year 
Maintenanc
e Support

Annual 
Subscriptio
n / License

Total 
Charges

2 Transition Phase Bill of Materials
Hardware: (List all hardware)
MFHW1 -        -$         -$                -$                -$                -$                
MFHW2 -        -$         -$                -$                -$                -$                
MFHW3 -        -$         -$                -$                -$                -$                
[Other] -        -$         -$                -$                -$                -$                
Total Hardware Charges: -$                -$                -$                -$                
Software: (List all software)
MFSW1 -        -$         -$                -$                -$                -$                
MFSW2 -        -$         -$                -$                -$                -$                
MFSW3 -        -$         -$                -$                -$                -$                
[Other] -        -$         -$                -$                -$                -$                
Total Software Charges: -$                -$                -$                -$                

s (include in Tab 3) -$                -$                -$                -$                

This tab was used to capture current state at the time of 
contract award. It is not intended to be updated on an 
ongoing basis and is retained for historical reference.
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Steady State Run Services Bill Of Materials
Informational purposes only
Fill out blue highlighted areas of worksheet for all hardware and software included in Steady State Run Charges.
Respondent may add (insert) additional rows as necessary.
Materials 
are 
Hardware purchases must include five years of maintenance in Charges.
Annual recurring Software License Charges, after the initial year of purchase, must be included annually in in Tab 2 "Run Charges".
Steady State Hardware and Software purchases are owned by Respondent and must be transferrable to DIR or DIR Assignee. Amoun

SOW 
Section Item No. Service Area Manufacturer Model No. Description Capacity No. of Units Unit Costs

Pre-
existing 

Materials
Original 

Purchase
5 year 

Maintenance 

 Annual 
Subscription / 

License Total Costs
Recurring 

Charges (3)
3, 4, 6, 8, 9 Steady State Run Services Bill of Materials

Hardware: (List all hardware)
MFHW1 Disaster Recovery IBM 3907-zR1-A z15 Business Class CBU Processor MSU 11                0
MFHW2 Disaster Recovery IBM 3907-zR1-A z15 Business Class CBU Processor MSU 11                0
MFHW3 MF Services IBM 8561-T01 40Z15 Processor MSU 178              0
MFHW4 MF Services IBM 8561-T01 41Z15 Processor MSU 375              0
MFHW5 MF Services IBM 2834-985 DS8000 Storage Frame GB 104,243      0
MFHW6 MF Services IBM 2834-985 DS8000 Storage Frame GB 271,918      0
MFHW7 MF Services IBM 8960-R18 IBM Storage Networking SAN18B-6 Device 4                  0
MFHW8 MF Services IBM 3957-VEC TS7760 virtual tape Device 4                  0
etc -              
Total Hardware Charges:
Software: (List all software)
MFSW 1 MF Services IBM-MLC N/A IBM Monthly License charge software MSU N/A 0
MFSW 2 MF Services IBM-zOTC N/A IBM z/OTC license charge software MSU N/A 0
MFSW 3 MF Services ELA and 3rd PaN/A ELA and 3rd Party license charge softwa MIPS N/A 0
Total Software Costs:

This tab was used to capture current state at the time of 
contract award. It is not intended to be updated on an 
ongoing basis and is retained for historical reference.
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nt Included in Charges
Base Term Option Years

Year 1
FY21

Year 2
FY22

Year 3
FY23

Year 4
FY24

Total Base 
Term

Year 5
FY25

Year 6
FY26

Year 7
FY27

Year 8
FY28 Total Charges
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Existing SoftwareAG License Detail
NOTE:  DIR has provided an initial asset list.  Additional data may be added throughout the procurement process.

Product Included Code Usage OS Qty Metric OAG-CS TWC TxDOT OAG-AL TDI Unassigned - Products given to DIR-E via the agreement in 2012

Production Windows Desktop 35 Named User x

Production Windows Desktop 25 Connections x

Production Windows Desktop 35 Named User x

Production Windows Desktop 35 Named User x

Production Windows Desktop 1950 Concurrent User x

Production Windows Desktop 20 Named User x

Windows Server 20 Named User x

z/OS 20 Named User x

Windows Server 20 Named User x

Windows Server 20 Named User x

Production Windows Desktop 25 Connections x

Production Windows Desktop 35 Named User x

Production z/OS 879 MIPS x

Warm Standby z/OS 879 MIPS
x

Production z/OS 3370 MIPS x x

Warm Standby z/OS 3370 MIPS
x x

Production z/OS 3370 MIPS x x

Warm Standby z/OS 3370 MIPS
x x

Production z/OS 3370 MIPS x x

Warm Standby z/OS 3370 MIPS
x x

Production z/OS 3370 MIPS x x

Warm Standby z/OS 3370 MIPS
x x

Production z/OS 3370 MIPS x x

Warm Standby z/OS 3370 MIPS
x x

Production z/OS 879 MIPS x

z/OS 879 MIPS

Windows Server 5 Named User

z/OS 879 MIPS

Windows Server 5 Named User

This tab was used to capture current state at the time of 
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Warm Standby z/OS 879 MIPS
x

z/OS 879 MIPS

Windows Server 5 Named User

z/OS 879 MIPS

Windows Server 5 Named User

Production z/OS 3370 MIPS x x

Warm Standby z/OS 3370 MIPS
x x

Production z/OS 2101 MIPS x

Warm Standby z/OS 2101 MIPS
x

Production z/OS 5471 MIPS x x x

Warm Standby z/OS 5471 MIPS
x x x

Production z/OS 3370 MIPS x x

Warm Standby z/OS 3370 MIPS
x x

Production z/OS 3370 MIPS x x

Warm Standby z/OS 3370 MIPS
x x

Production z/OS 3370 MIPS x x

Warm Standby z/OS 3370 MIPS
x x

Production z/OS 5471 MIPS x x x

Warm Standby z/OS 5471 MIPS
x x x

Production z/OS 2101 MIPS x

Warm Standby z/OS 2101 MIPS
x

Production z/OS 2491 MIPS x

Warm Standby z/OS 2491 MIPS
x

Production z/OS 3370 MIPS x x

Warm Standby z/OS 3370 MIPS
x x

Production z/OS 2101 MIPS x

Warm Standby z/OS 2101 MIPS
x

Production z/OS 2491 MIPS x

Warm Standby z/OS 2491 MIPS
x

Production z/OS 3370 MIPS x x
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Warm Standby z/OS 3370 MIPS
x x

Production z/OS 2101 MIPS x

Warm Standby z/OS 2101 MIPS
x

Production z/OS 5471 MIPS x x x

Warm Standby z/OS 5471 MIPS
x x x

Production z/OS 879 MIPS x

Warm Standby z/OS 879 MIPS
x

Production z/OS 2101 MIPS x

Warm Standby z/OS 2101 MIPS
x

Production z/OS 4592 MIPS x x

Warm Standby z/OS 4592 MIPS
x x

Production z/OS 4592 MIPS x x

Warm Standby z/OS 4592 MIPS
x x

Production z/OS 4592 MIPS x x

Warm Standby z/OS 4592 MIPS
x x

Production z/VSE 145 MIPS LPAR x

Warm Standby z/VSE 145 MIPS LPAR
x

Production z/VSE 145 MIPS LPAR x

Warm Standby z/VSE 145 MIPS LPAR
x

Production z/VSE 145 MIPS LPAR x

Warm Standby z/VSE 145 MIPS LPAR
x

Production z/VSE 145 MIPS LPAR x

Warm Standby z/VSE 145 MIPS LPAR
x

Production z/VSE 145 MIPS LPAR x

Warm Standby z/VSE 145 MIPS LPAR
x

Production z/VSE 145 MIPS LPAR x

Warm Standby z/VSE 145 MIPS LPAR
x

Production z/VSE 145 MIPS LPAR x

Warm Standby z/VSE 145 MIPS LPAR
x
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Production z/VSE 145 MIPS LPAR x

Warm Standby z/VSE 145 MIPS LPAR
x

Production z/VSE 145 MIPS LPAR x

Warm Standby z/VSE 145 MIPS LPAR
x

Production z/VSE 145 MIPS LPAR x

Warm Standby z/VSE 145 MIPS LPAR
x

Production z/VSE 145 MIPS LPAR x

Warm Standby z/VSE 145 MIPS LPAR
x

Production z/VSE 145 MIPS LPAR x

Warm Standby z/VSE 145 MIPS LPAR
x

Production Red Hat Linux (x86) 20 Processor Core Class C
x

Development Red Hat Linux (x86) 2 Processor Core Class C
x

Test Red Hat Linux (x86) 20 Processor Core Class C
x

Warm Standby Red Hat Linux (x86) 20 Processor Core Class C
x

Production Red Hat Linux (x86) 8 Processor Core Class C
x

Development Red Hat Linux (x86) 1 Processor Core Class C
x

Test Red Hat Linux (x86) 8 Processor Core Class C
x

Warm Standby Red Hat Linux (x86) 8 Processor Core Class C
x

Production Red Hat Linux (x86) 12 Processor Core Class C
x

Red Hat Linux (x86) 12 Processor Core Class C

Diverse 2000 KPI

Red Hat Linux (x86) 12 Processor Core Class C

Red Hat Linux (x86) 1 Each Unlimited Use

Red Hat Linux (x86) 12 Processor Core Class C

Red Hat Linux (x86) 1 Each Unlimited Use

Red Hat Linux (x86) 1 Instance

Red Hat Linux (x86) 1 Each Unlimited Use
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Red Hat Linux (x86) 300 Named User

Red Hat Linux (x86) 12 Processor Core Class C

Red Hat Linux (x86) 12 Processor Core Class C

Red Hat Linux (x86) 12 Processor Core Class C

Red Hat Linux (x86) 12 Processor Core Class C

Development Red Hat Linux (x86) 1 Processor Core Class C
x

Red Hat Linux (x86) 1 Processor Core Class C

Diverse 2000 KPI

Red Hat Linux (x86) 1 Processor Core Class C

Red Hat Linux (x86) 1 Each Unlimited Use

Red Hat Linux (x86) 1 Processor Core Class C

Red Hat Linux (x86) 1 Each Unlimited Use

Red Hat Linux (x86) 1 Instance

Red Hat Linux (x86) 1 Each Unlimited Use

Red Hat Linux (x86) 25 Named User

Red Hat Linux (x86) 1 Processor Core Class C

Red Hat Linux (x86) 1 Processor Core Class C

Red Hat Linux (x86) 1 Processor Core Class C

Red Hat Linux (x86) 1 Processor Core Class C

Test Red Hat Linux (x86) 12 Processor Core Class C
x

Red Hat Linux (x86) 12 Processor Core Class C

Diverse 2000 KPI

Red Hat Linux (x86) 12 Processor Core Class C

Red Hat Linux (x86) 1 Each Unlimited Use

Red Hat Linux (x86) 12 Processor Core Class C

Red Hat Linux (x86) 1 Each Unlimited Use

Red Hat Linux (x86) 1 Instance

Red Hat Linux (x86) 1 Each Unlimited Use
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Red Hat Linux (x86) 300 Named User

Red Hat Linux (x86) 12 Processor Core Class C

Red Hat Linux (x86) 12 Processor Core Class C

Red Hat Linux (x86) 12 Processor Core Class C

Red Hat Linux (x86) 12 Processor Core Class C

Warm Standby Red Hat Linux (x86) 12 Processor Core Class C
x

Red Hat Linux (x86) 12 Processor Core Class C

Diverse 2000 KPI

Red Hat Linux (x86) 12 Processor Core Class C

Red Hat Linux (x86) 1 Each Unlimited Use

Red Hat Linux (x86) 12 Processor Core Class C

Red Hat Linux (x86) 1 Each Unlimited Use

Red Hat Linux (x86) 1 Instance

Red Hat Linux (x86) 1 Each Unlimited Use

Red Hat Linux (x86) 300 Named User

Red Hat Linux (x86) 12 Processor Core Class C

Red Hat Linux (x86) 12 Processor Core Class C

Red Hat Linux (x86) 12 Processor Core Class C

Red Hat Linux (x86) 12 Processor Core Class C

Production HP-UX 6 Named User x

Warm Standby HP-UX 6 Named User
x

Production AIX 500 Concurrent User x

Warm Standby AIX 500 Concurrent User
x

Production AIX 0 Processor Core Class B
x

Warm Standby AIX 0 Processor Core Class B
x

Production AIX 0 Processor Core Class B
x

Warm Standby AIX 0 Processor Core Class B
x
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Production AIX 6 Named User x

Warm Standby AIX 6 Named User
x

Production AIX 500 Concurrent User x

Warm Standby AIX 500 Concurrent User
x

Production AIX 6 Named User x

Warm Standby AIX 6 Named User
x

Production AIX 500 Concurrent User x

Warm Standby AIX 500 Concurrent User
x

Production Windows Desktop 23 Named User x

Windows Desktop 23 Named User

z/OS 23 Named User

Windows Desktop 23 Named User

Windows Desktop 23 Named User

Production Windows Desktop 4 Named User x

Windows Desktop 4 Named User

z/VSE 4 Named User

Windows Desktop 4 Named User

Windows Desktop 4 Named User

Production Red Hat Linux (x86) 8 Processor Core Class C
x

Red Hat Linux (x86) 8 Processor Core Class C

Red Hat Linux (x86) 8 Processor Core Class C

Red Hat Linux (x86) 1 Each

Red Hat Linux (x86) 8 Processor Core Class C

Development Red Hat Linux (x86) 1 Processor Core Class C
x

Red Hat Linux (x86) 1 Processor Core Class C

Red Hat Linux (x86) 1 Processor Core Class C

Red Hat Linux (x86) 1 Each

Red Hat Linux (x86) 1 Processor Core Class C

Test Red Hat Linux (x86) 8 Processor Core Class C
x
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Red Hat Linux (x86) 8 Processor Core Class C

Red Hat Linux (x86) 8 Processor Core Class C

Red Hat Linux (x86) 1 Each

Red Hat Linux (x86) 8 Processor Core Class C

Warm Standby Red Hat Linux (x86) 8 Processor Core Class C
x

Red Hat Linux (x86) 8 Processor Core Class C

Red Hat Linux (x86) 8 Processor Core Class C

Red Hat Linux (x86) 1 Each

Red Hat Linux (x86) 8 Processor Core Class C

6 Named User Cumulative
x x

Production AIX 4 Processor Core Class F
x

Warm Standby AIX 4 Processor Core Class F
x

Production AIX 8 Processor Core Class F
x

Warm Standby AIX 8 Processor Core Class F
x
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